Agenda Item Number:

Meeting Type: Regular Meeting Date: Aug 11,2016
Action Requested By: _Engineering Agenda Type: Resolution
Subject Matter:

Agreement between the City of Huntsville and Miller & Miller, Inc.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement between the City of Huntsville and the low
bidder, Miller & Miller, Inc,, for Big Spring Park Seawall Stabilization, Base Bid and Option No. 3,
Project No. 65-15-DR05

Note: If amendment, Please state title and number of the original

Item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what council action will provide, allow and
accomplish and; any other information that might be helpful.

This agreement between the City of Huntsville and low bidder, Miller and Miller for the stabilization of
seawalls and concrete sidewalk at Big Spring Park. The project will include approximately 2300 feet seawall
nd approximately 7000 square yards of sidewalk restoration. This contract will include award of the Base

Bid and Option 3 in the following amounts: Award Base Bid $1,100,168.00 including Option No. 3:
$16,615.00 for a total contract amount of $1,116,783.00. Account No. 3020-71-00000-521000-PR8462XX-

Associated Cost:_$1,116,783.00 Budgeted item: _Yes

MAYOR RECOMMENDS OR CONCURS:

Department Head: %}/hw Date: )'/ 5(’ 9




ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Engineering Council Meeting Date: 8/11/2016
Department Contact: Lameka Carter Phone # 256-427-5316

Contract or Agreement: Construction Contract

Document Name: Miller & Miller-Big Spring Park Seawall Stabilization Project No. 65-15-DR05

City Obligation Amount: $1,116,783.00
Total Project Budget: $1,116,783.00

Uncommitted Account Balance: 0
Account Number: 3020-71-00000-521000-PR8462XX-

Procurement Agreements
Title 39 | Competitive ]
Grant-Funded Agreements

Not Applicable - Grant Name:
Department ,Signature Date
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(Original & 2 copies)

Revised 04/15/2011



RESOLUTION NO. 16-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract between the City of Huntsville and the
low bidder, Miller & Miller, Inc., in the amount of ONE MILLION
ONE HUNDRED SIXTEEN THOUSAND SEVEN HUNDRED EIGHTY-THREE AND
NO/100 DOLLARS ($1,116,783.00) for Big Spring Park Seawall
Stabilization, Base Bid and Option No. 3, Project No. 65-15-DR0O5,
in Huntsville, Alabama, on behalf of the City of Huntsville, a
municipal corporation in the State of Alabama, which said
agreement is substantially in words and figures similar to that
document attached hereto and identified as "Contract between City
of Huntsville and Miller & Miller, Inc. for Big Spring Park
Seawall Stabilization, Base Bid and Option No. 3, Project No. 65-
15-DRO5” consisting of a total of one (1) page plus one hundred
six (106) additional pages consisting of Attachments Al-I,
Supplement to General Requirements for Construction of Public
Improvements and all Addenda, “Certification of Compliance with
Title 39, Code of Alabama”, and “E-Verify Statement”, and the
date of August 11, 2016, appearing on the margin of the first
page, together with the signature of the President or President
Pro Tem of the City Council, and an executed copy of said
document being permanently kept on file in the Office of the City
Clerk of the City of Huntsville, Alabama.

ADOPTED this the 1lth day of August » 2016.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 11th day of August , 2016.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
MILLER & MILLER, INC.
FOR
BIG SPRING PARK SEAWALL STABILIZATION, BASE BID AND OPTION NO. 3
PROJECT NO. 65-15-DR05
STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 11th day of August, 2016, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and MILLER & MILLER, INC., sometimes referred to herein as Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Big Spring Park Seawall Stabilization, Base Bid and Option No. 3, Project #65-15-DR0S5, in the
City of Huntsville, Madison County, Alabama, all in accordance with details, specifications,
surveys and general requirements prepared by the City of Huntsville Urban Development
Department - Engineering Division, which are on file in the Office of the City Engineer of the
City of Huntsville, Alabama, all of which details, specifications, surveys and general
requirements are made a part of this contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A1”.

( BY:
W é y Tommy Battle, Mayor

Miller & Miller, Inc. ~

YA YDA & 1\ e Kenneth Benion
ATTEST: 3\ k&;(:\ U 1\“6/ Ciity Clerk Treasurer

Will Culver
City Council President

DATE: August 11, 2016
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ATTACHMENT A-A

BID NEGOTIATION CLARIFICATIONS

In accordance with Code of Alabama (1975) §39-2-6, only one (1) bidder submitted a bid on the
Big Spring Park Seawall Stabilization project, Project No. 65-15-DR05, and the City of
Huntsville value engineered with Miller & Miller, Inc. the only bidder. The value engineering
was negotiated; see Big Spring Park Seawall Stabilization (Attachment A-A) for additional
information regarding scope of project.
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ATTACHMENT “A-A”
Big Spring Lake Improvements
Project # 65-15-DR0S
Value Engineering Proposal
Item Description Reduction Amt
Clearing and Grubbing Reduction Retain Weir box and mod—ify 4,000.00
VE 1 top, Retain 30" RCP's. Install control structe to adjust lake level
Mobillzation, Reduction of Equip, No Street Sweeping, Erosion 42,300.00
VE2 Control, reduction of Overhead with reducted scope, no traffic
control, or Construction entrances
Portable Chain Link fence, City to provide material, Price to 32,375.00
VE3 include privacy screen and relocation as required.
VE4-9 City to install items 4-9 as required. 61,360.00
Install 4" thick sidewalk with fiber, with 2" inches of bedding 69,078.75
VE10 stone, and fiber reinforced concrete in lieu of WWM. All Plaza
areas to remaln 6" in thickness
VE11-13 No changes -
VE14 Retain 30" RCP and modify boxes under item 24 4,455.00
VE15 Remove 6" drain, tees and required cores and City forces to 46,300.00
install all backfill
VE 16-19 City to install items 16 as required 187,500.00
VE 17 No Changes to Base Bid -
VE 18-19 City to install items 16-19 as required. 19,900.00
VE 20 No Changes -
VE21 Install concrete steps in lieu of limestone and install pile, column 34,000.00
and cap bents to eliminate dewatering of canal
Retain Concrete steps on north side of art Museum. Clean 18,500.00
VE 22 concrete and install new nosings and new handrails
VE23 Steps to Lake, Modify retaining wall to a gravity type retaining 19,925.00
wall to eliminate dewatering
VE24 Modify Weir Box by retaining existing RCP's and existing box 4,557.00
VE25 Reduction is the number of tie backs and hardware to hold 7,500.00
product in place.
VE26-37 City Forces to install required items 26-37 48,550.00
VE38 City to Provide material with M&M doing installation 3,000.00
VE39 Price reduction by M&M 3,600.00
Reduction Total 606,900.75
Contract Base Bid as bid $ 1,707,068.75
Proposed VE Base Bid $ 1,100,168.00
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ATTACHMENT “B"
PROPOSAL

TO: THE CITY OF HUNTSVILLE

Public Services Bullding
320 Fountain Ciscle
Huntsville, Alabama

PROPOSBALOF Miller & Miller, Inc.
2106 Miller Ferry Wa@, !E)ltsville, AL 35801
(ADDRESS)

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

BIG SPRING PARK SEAWALL STABILIZATION
PROJECT #65-15-DR05

FOR THE CITY OF HUNTSVILLE, ALABAMA,

GENTLEMEN:

The undersigned bidder has carefully examined the drawings or plans, bid documeants, the
spacifications, the general requirements, the supplement to general requiremants, the general terma
andmndﬂmﬁhpmpuﬂ.hmbmﬂmwl&myaddmdaﬂnmb,mdambhmbh
mddeﬂmallﬁnmm,andtodomdpaﬂomdlﬂwwwkandlabormuhadbhﬂmhhadm
dellvered, done and performed In and about the improvements as described above and In accordance
wl&urhlnspedﬂcaﬂompumdmdappmdbymownea(cnyofﬂunwnqmabamy Itis
MANDATORY that any and all addenda bs acknowledged by the undersigned bidder on Attachment “C”
which must be submitted with bid packags; otherwise, bid shall be rejected.

The undersigned bidder undsrstands that when unit prices are called for, the quantities shown herein
are approximate only and are subject to increase or decrease, and offers to do the work whether the
quantities are increased, or decreassd, at the unit prices stated in the following schedule. The
undemlgnedblddudsommmatwhonlwnpsumbldsmcallsdfnr.hswmbeuqmndb
fumlshaﬂoqulpmmthbm,mahﬂdsandoﬂmlﬁmormmmnmuammplohfadm. The
undersigned bidder further understands that any deletions or adtditions designated on the outside of the
bld'envolopo.nunthdleabﬂnopaﬂwlarbldlbmmlaﬂnbtheddeﬂonwaddlﬂm,mnﬂﬂmdehﬂon
or addition refersnces to deduct or add to the Total Base Bid. Any hids recelved that are unssaled will

be immediately rejected.

mmmeMNudqumﬂmmm‘A“.orqmﬂtyMImﬁommH
Enginsering website and paste to a CD-RW (preferably In a live/flash drive format) of thelr choice which
must be submiited with the original bid packet. In addition, two hard coples must be signed and
submitted with originat bid packet. Fallure to do so may be cause for rejection of bid. ‘The City reserves
the right to reject any altered bid resuiting from altering the bid CD in any manner. If a price discrepancy
Is found on the CD-RW, or the correct version of bid quantities Is not submitted on the CD-RW which
corresponds to the printed hard coples, then printed hard copy prices submitted with original bid
documents, with Contractor signature, will prevall.

insurance coverage required herein. In addition, a copy of the policy may bs requested upon
LEJUNCaes signed using digital sione S i _NOL 08 Sceontad BGGOIT AN L8y

154 ETULA B

g Siee o 3 29 L AL it 3 1S AekNelexo
thelr signature. The Certificates are to be signed by a on orized by the Insurer to bind coverage
on lts behalf and must indicate coverage will not be canceled or non-renewed except after thirty (30)
days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308,
Huntsville, Alabama 38804 ATTN: Mary Doiberry.

The undersigned bidder understands that the Contract Time for completion of all work Is ONE HUNDRED
AND EIGHTY (180) calendar days.
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BIG SPRING PARK SEAWALL STABILIZATION
PROJECT #85-15-DR05

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within
fifteen (15) days after the date of acceptance of this proposal by City Councll action, the contractor shall
exscuts the contract and fumish to the OWNER a payment (labor and materfal) bond and a performance
bond, each In the amount of 100% of the contract amount. No contract extension will be allowed for
delays In the issuance of the notice to procesd that are a resulit of the contractor falling to submit the
required itams within the 15 days.

It Is further underatood and agreed that the Contractor shall commencs work to be performed under this
cantract within fifteen (15) days from the date of this contract, unless otherwise Instructed In writing by
the OWNER. All work shall be carried on continuously to completion.

Accompanying this proposal Is a certified check or bid bond in the amount of not less than five parcent
(§%) of the total amount shown on the schedule of pricas not exceeding $10,000.00 payable to the City
dnmmmmmmmmumu,ulmwdmn,mmmmmmmm
is accepted, the undersigned shall fall to execute the contract and furnish a satisfactory contraot bond
under the conditions and within the time specified In this proposal; otherwise, sald certifisd check or bid
bond Is to be returned to the undersigned.

DATED; __ July 28 ,20 16,
(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)
SIGNATURE OF BIDDER
BY
ADDRESS OF BIDDER

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE LICENSE NO. IS8 4166

gammxmn Miller & Miller, I)e’ -

BY 0. Seeley, Secretary
BUSINESS ADDRESS 2106 Miller Ferry . Huntsville, AL 35801

INCORPORATED UNDER THE LAWS OF THE STATE OF Alabama
NAMES PRESIDENT C. E. Miller

OF SECRETARY Mark O. Seeley
OFFICERS TREASURER Mark E. Miller
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BIG SPRING PARK SEAWALL STABILIZATION
PROJECT #65-15-DR05

MANDATORY ACKNOWLEDGEMENT OF ADDENDA: Addenda will only be emailed to those
bidders who attend and have signed in at the pre-bid meeting. Al addenda, as well as other project
information, are available for downloading on Engineering’s website at
www.huntsvilleal.gov/engineering/bidlist. Acknowledgement of receipt/download from website of
addenda is mandatory using Attachment “C” located in this document and attachment must be
submitted with bid package. Failure to do so shall be cause for rejection of the bid. It is the
responsibility of all bidders to refer to the website for any updates.



ATTACHMENT “C”

BIG SPRING PARK SEAWALL STABILIZATION
PROJECT #65-15-DR05

Acknowledgement of receipt of Addenda Is Mandatory. Fallure to acknowledge recelpt/download from
website shall be cause for rejection of the bid. By signing below, Bidder acknowledges receipt of
Addenda and the date recelved.

appligahle)

1 7/20/16

2 7/22/16

3 7/25/16

COMPANY |Miller & Miller, Inc.
SIGNATURE YWCS’? {

T'TLE Secretary

DATE July 28, 2016




ATTACHMENT “D”

BIG SPRING PARK SEAWALL STABILIZATION
PROJECT #65-15-DR05

SUBCONTRACTOR'S LISTING

All subcontractors must be approved in writing by Owner. Any additiona} subcontractors needed during the contract period
mnmapmw&mwmwmmgmawrmwmmmmmma
ileal.gov and the Owner's project inspector of any changes to subcontractor list for the duration of the

[ JABKBTOBE | SUBCONTRACTOR LICENSE [  ADDRESS |

wotiaell o |_1l

Sanitary Sewsr

Shoring/Monitoring
Retaining Walls
Bridges
Rallroads
Traffic (signals, loops)
Strest Lights
Electrical
Water
Asphalt Reed Contracting Svcs 20545 2512 Triana Bivd, 35805 5-8

Lan&ca;;lng’(Tmes.
Irrigation
Striping JC Cheek Contractor, Inc. 11303 PO Box 1138, 39090 31-37
‘Sewer Testing
Guardralls
Handralls
Painting

Speclal (fencing,
benches, dewatering |National Fence Co. 4519 Fowlers Ferry Rd, 35907 3
etc.)
Mechanical

SCADA




ATTACHMENT “E”

BIG SPRING PARK SEAWALL STABILIZATION
PROJECT #65-15-DR05

Contractor shall provide at least five (5) references including NAME OF PROJECT, Owner Nams, address, phone
number and contact name that demonstrates contractor's abllity on similar projects.

4. UAH Applied Sciences Building Lake Walls, ABC Project #2004390, UAH, Mike Finnegan, 301 Sparkman Drive, Huntsville,
AL, 35899, 256-824-2542

Big Spring Park Canal Extension, EDA Project #04-01-054 18, City of Huntsville, Kathy Martin, PO Box 308, Huntsville, AL,
35804, 256-427-5300

g, Holmes/Washington Streetscape Improvements, Project #65-12-SP31, City of Huntsville, Kathy Martin, PO Box 308, Huntsville,
(AL, 35804, 256-427-5300

4, Courthouse Square Improvements, Project #65-07-SP03, City of Huntsville, Kathy Martin, PO Box 308, Huntsville, AL, 35804,
256-427-5300

§.  Downtown Madison Streetscape, Phase II, City of Madison, Gary Chynoweth, 100 Hughes Rd, Madison, AL 35758,
256-772-8431

—
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ATTACHMENT “F”

MANDATORY Pre-bid meeting to be held on Tuesday, July 19, 2016, at 10:00 am, in the 1st Floor Conference Room at 320 Fountain
Circle, Huntsville, AL 35801. Bidders must attend this pre-bid meseting to be eligible to submit a bid.

NOTICE TO CONTRACTORS

WANTED: Sealed bids in duplicate for the construction of: Big Spring Park Seawall Stabilization, more particularly known as
Project No. 65-15-DR0S

Description of Project: Big Spring Park Seawall Stabilization

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-¢
and 34-8-9 (amended 1996) setting forth the definition of general contractor and the licensing procedures and requirements for state
licensing. A copy of the above Codes may be obtained from the OWNER (City of Huntsville). No one is entitied to bid and nc
contract may be awarded to anyone who does not possess a valid general contractor’s license and the required classification fo
the municipal type work to be performed. The general contractor's license and classification must appear on the outside of the bic
envelope along with the general contractor’s name and address, project name and number and date and time of bid opening
Section 39-3-5 Code of Alabama has been amended as follows:

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a state
having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the nonresident
bidder’s state awards contracts to Alabama contractors bidding under similar circumstances.”

This project Big Spring Park Seawall Stabilization, more particularly known as Project No. 65-15-DR05 requires the
contractor to possess a State of Alabama Classification of (HS) Highways and Streets or (MU) Municipal & Utility.

After proposals are opened and read, they will be compared on the basis of the summation of the products or approximate
quantities shown in Attachment “A”, mulitiplied by the unit bid prices. In the event of a discrepancy between unit bid prices and
extensions, the unit bid price shall govern. A proposal will not be considered unless signed by the bidder or his authorized agent
and accompanied by cashier’s check or properly signed bid bond, as required by law.

in determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibllity factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record of
performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for herein, in
addition to that of the bid price which would affect the final cost of the Owner, will be taken into consideration in making award of
contract. The right Is reserved to reject any bid where investigation of the business and technical organization of the bidder
available for the contemplated work, including financlal resources, equipment, and experience on similar projects does not satisfy
the Owner that such bidder is qualified to perform the work. The City Council of the City of Huntsville reserves the right to reject
any and all bids and to waive informalitles.

Separate sealed bids for the construction of this project will be recelved at the City of Huntsville Public Services Building, 320
Fountain Circle, in the 1st Floor in the Conference Room, on the 28th day of July, 2016, until 10:00 a.m. Each bid shall be
accompanied by an original signed, dated and sealed Bid Bond In the amount of not less than five percent (5%) of the total shown
on the schedule of prices, but not exceeding $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his
bid within ninety (90) days after the actual date of opening.

These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract Projects and all
supplementary documents are essential parts of the contract, and a requirement occurring In one is as binding as though occurring
in all. They are intended to be complimentary and to describe and provide for a complete work. Contract Document Order of

Precedence shall be as follows:

Addenda
General Requirements (Instructions to Bidders and Bid Proposal including Attachments)

1

2,

3. Supplement to General Requirements

4. Drawings / City of Huntsville Standard Specifications for Construction of Public Improvements Contract Prolects
1991

Supplemental Specifications (Earthwork, Chain Link Fences, and Gates)

Special Conditions

Current ALDOT Specifications

Noo
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Standard Specifications for Construction of Public Improvements Contract Projects and Engineering Standards are available at n
charge by downloading from the City Engineering website: www.huntsvilleal.gov/engineering. Plans and proposals can b
dowmnloaded from our website at no cost: www.huntsvilleal.gov/engineering/bidlist.htmi. Contractors will be responsible for costs ¢
duplicating their own plans and can choose photocopying facility of their choice. Additionally, Contractors are responsible fc
checking website for any revisions/updates. Contractor is required to submit pricing, provided by the COH (Attachment “A”) ani
made available for download from the Engineering website, on either a CD-RW (preferably in a live/flash drive format) in the Exce
format. The CD-RW (preferably in a live/flash drive format) must be in working condition and included with original bid packet an:
reflect the correct revision, along with two signed hard coples. Bid must be submitted from the file (Quantities) provided an:
downloaded from the City of Huntsville’s website. Failure to do so may be cause for rejection of bid. The City reserves the right t
reject any altered bid resuiting from aitering the CD in any manner. If a price discrepancy is found on the CD-RW, or the correc
version of bid quantities is not submitted on the CD-RW which corresponds to the printed hard copy, then printed hard copy price:
submitted with original bid documents, with Contractor signature, wili prevail. All bids must be SEALED before submittal at the bl
opening. Any bids received that are not sealed will be immediately rejected.

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 througt
31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on May 16
2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as :
term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more employees shall not knowingly employ, hire for employment
or continue to employ an unauthorized allen within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate in the E-Verify program and shall verify every employee that is required to be verified according
to the applicable federal rules and regulations. The business entity or employer shall assure that these requirements are includec
in each subcontract in accordance with §31-13-9(c). Fallure to comply with these requirements may result in breach of contract
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance
with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included In all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alilen within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the agreement
and shall be responsible for all damages resuiting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Cltizen Protection Act, Act No. 2011-535, Code of Alabama
(1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
Immigration Law, Is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shall submit in the bid package, with the requested information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed in the bid proposal as Attachment “I”. The bidder selected for award of the
contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its employees,
including e-verify information, prior to award of a contract.

Advertise Date: July 13, 2016



ATTACHMENT “G
SAMPLE FORM

REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER:
ESTIMATE NUMBER: PERIOD FROM: TO
CONTRACT DURATION ____ __ DAYS
START DATE: END DATE: 1/0/00 TOTAL CONTRACT TIME (3) 0___DAYS
TIME C.O.#1 -
TIME C.O.#2 CONTRACT DAYS REMAINING 0
TIME C.O.#3 —_—
TOTAL CONTRACT AMOUNT (1) AS AWARDED s -__CURRENT § -
co.#1 s .
co#2 s .
co.#3 § -

TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2):

RETAINAGE (§%) OF 50% OF CONTRACT

Amount Is In accordance with ALDOT and CON
AMOUNT EARNED AFTER RETAINAGE spacifications and la based on the contract amount
before cha orders.

LIQUIDATED DAMAGES PER DAY 200

$

MATERIAL STORED (INVOICE ATTACHED) $ N
$
$

LIQUIDATED DAMAGES ASSESSED TO DATE: ™~ -

ol
5
!
H
E {

i
i
§
;
|
E

TOTAL AMOUNT PREVIOUSLY APPROVED TO DATE: s -
AMOUNT DUE THIS ESTIMATE WITHOUT LIQUIDATED DAMAGES 3 -

——— e e e e

A % OF TIME ELAPSED: TIME ELASPED TO DATE DAYS =
TOTAL CONTRACT TIME (3) o DAYS

B: PROJECT COMPLETION: TOTAL EARNED TO DATE (2) - = " #DIVIO!
TOTAL CONTRACT AMOUNT -

C: PROGRESS OF WORK: B-A=

CONTRACTORS CERTIFICATE

8 the duty qualifed, acting and authodred agent for the cartractor
on the above project, do hersby certify Bt we have performad al of the work ast forth in strict sccordance with the plans, nwe and c theretn,

and do further certify that af lsbor, materiels end equipment Ested herein heve boen paid for in ful s alibwed on af prior estimates and if o do =0, we will of
paymant for the same in writng before the finai payment of this astimats, We further cartify 6fthis ls the final sstimats) tht the amount recelved hersunder is considerad
Mm-mmmmumummmmmlm-nmmnm-m.mwwmmmmmhm.

Its ampioyees, agorts, and represaniatives in acoordance with said contract. We Axther that we Ady gusranios sl work performed hereunder for a petiod of tweive

monthe fom e dste of paymert of the final estirmate (n sccordance with the terms of our nal contract and all mendmants thereto), durirg which ime el terrs and
wlﬂmdr.o nal in full force and eflect, the Hold Harmiess A and

a8 containad in i

CERTIFIED FOR PAYMENT ON THIS THE DAY OF
8Y: CONTRACTOR:
TITLE:
SIGNED: WITNESS:
SIGNATURE
We have checkad the quanities end exiansions to this estmate, and to the best of our jadge, tha s true and
APPROVED FOR PAYMENT
ay. BY:
CONBTRUC TION INSPEGTOR KATHY MARTIN, CITY ENGINEER
OR LYNN MAJORS, ADMINISTRATIVE OFFICER
BY: i O UERT ENGINEER— IF FINAL ESTIMATE, DATE WORK WAS
COMPLETED:




ATTACHMENT “H”

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is
awarded, unless vendor/contractor is already registered and doing business with the City. No payments of invoices
can be made until this W-8 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at

the following website: www.irs.ustreas.gov/pub/irs-pdf/fw9.pdf
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ATTACHMENT “°

CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM

Legal nama(s) (include “doing business as”, if applicable); Miller & Miller, Inc.

City of Hurtsvills Gurrent mmmmmmg 20355 o
note that If this has besn the Cily and business
Mummm bt assigned by the City you are renewing your ficense, fhe number

of Ownership. Please complsts the un-shaded portions of the following chart chaaldng the box below
mwfauughmaww.m.ummmmd&mmm is, piaase see

o

= o g G o
P

O Limited Partnership (LP)
" Limited Liabiity Partnership (LLF) | Number & Siais:
Limited Liabilty Company (LLC) (Single | Number & State:
emben
T LLC (Mult-Member) Number & State;
IE m m&mmmeo Alabama
"0 Other, please expiain: Number & Stats (7 a filng entity under stats law):

auwl.n.mmba.ummnnmbmmnmmmhwlnmbmmmb
available through the website of Alabama’s Secratary of Stete at L8850, =, under "Govemment Records”. ifa
mmbmmmmummmmmmmmmmwm
WMWMNMMMMMMWMMM

mmmmmmwmmmwsmmmmmm“
WMMMWMWMMammNMMdM
mmmmammmww by the City, or (2) an Enfity LD.
Number i required and one has not been assigned or provided.

mmmmmmmmmmmmmwmwwmmmmmm.

If you are signing on behalf of an your tille as wall.
signature: 2\ <, m‘ Tile (7 applicable). Sccretary

Type or iegibly write name: Mark O. Seeley\b Date: //28/16
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Company ID Number; 311572

THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION
MEMORANDUM OF UNDERSTANDING

ARTICLE |
PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between the
Department of Homeland Security (DHS) and Miller & Miller, Inc. (Employer) regarding the
Employer's participation in the Employment Eligibility Verification Program (E-Verify). This MOU
explains certain features of the E-Verify program and enumerates specific responsibilities of
DHS, the Social Security Administration (SSA), and the Employer. E-Verify is a program that
electronically confirms an employee's eligibility to work in the United States after completion of
the Employment Eligibility Verification Form (Form I-8). For covered government contractors, E-
Verify is used to verify the employment eligibility of all newly hired employees and all existing
employees assigned to Federal contracts.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the lllegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as
amended (8 U.S.C. § 1324a note). Authority for use of the E-Verify program by Federal
contractors and subcontractors covered by the terms of Subpart 22.18, “Employment Eligibility
Verification”, of the Federal Acquisition Regulation (FAR) (hereinafter referred to in this MOU as
a “Federal contractor”) to verify the employment eligibility of certain employees working on
Federal contracts is also found in Subpart 22.18 and in Executive Order 12989, as amended.

ARTICLE Il
FUNCTIONS TO BE PERFORMED
A. RESPONSIBILITIES OF SSA

1. SSA agrees to provide the Employer with available information that allows the Employer
to confirm the accuracy of Social Security Numbers provided by all employees verified under
this MOU and the employment authorization of U.S. citizens.

2. SSA agrees to provide to the Employer appropriate assistance with operational
problems that may arise during the Employer's participation in the E-Verify program. SSA
agrees to provide the Employer with names, titles, addresses, and telephone numbers of SSA
representatives to be contacted during the E-Verify process.

3. SSA agrees to safeguard the information provided by the Employer through the E-Verify
program procedures, and to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security Numbers and for evaluation of the
E-Verify program or such other persons or entities who may be authorized by SSA as governed
by the Privacy Act (6 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and SSA
regulations (20 CFR Part 401).
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Company ID Number: 311572

4, SSA agrees to provide a means of automated verification that is designed (in
conjunction with DHS's automated system if necessary) to provide confirmation or tentative
nonconfirmation of U.S. citizens’ employment eligibility within 3 Federal Government work days
of the initial inquiry.

5. SSA agrees to provide a means of secondary verification (including updating SSA
records as may be necessary) for employees who contest SSA tentative nonconfirmations that
is designed to provide final confirmation or nonconfirmation of U.S. citizens’ employment
eligibility and accuracy of SSA records for both citizens and aliens within 10 Federal
Government work days of the date of referral to SSA, unless SSA determines that more than 10
days may be necessary. In such cases, SSA will provide additional verification instructions.

B. RESPONSIBILITIES OF DHS

1. After SSA verifies the accuracy of SSA records for aliens through E-Verify, DHS agrees
to provide the Employer access to selected data from DHS's database to enable the Employer
to conduct, to the extent authorized by this MOU:

o Automated verification checks on alien employees by electronic means, and
o Photo verification checks (when available) on employees.

2. DHS agrees to provide to the Employer appropriate assistance with operational
problems that may arise during the Employer's participation in the E-Verify program. DHS
agrees to provide the Employer names, titles, addresses, and telephone numbers of DHS
representatives to be contacted during the E-Verify process.

3. DHS agrees to provide to the Employer a manual (the E-Verify User Manual) containing
instructions on E-Verify policies, procedures and requirements for both SSA and DHS, including
restrictions on the use of E-Verify. DHS agrees to provide training materials on E-Verify.

4. DHS agrees to provide to the Employer a notice, which indicates the Employer's
participation in the E-Verify program. DHS also agrees to provide to the Employer anti-
discrimination notices issued by the Office of Special Counsel for Immigration-Related Unfair
Employment Practices (OSC), Civil Rights Division, U.S. Department of Justice.

5. DHS agrees to issue the Employer a user identification number and password that
permits the Employer to verify information provided by alien employees with DHS's database.

6. DHS agrees to safeguard the information provided to DHS by the Employer, and to limit
access to such information to individuals responsible for the verification of alien employment
eligibility and for evaluation of the E-Verify program, or to such other persons or entities as may
be authorized by applicable law. Information will be used only to verify the accuracy of Social
Security Numbers and employment eligibility, to enforce the Immigration and Nationality Act
(INA) and Federal criminal laws, and to administer Federal contracting requirements.

7. DHS agrees to provide a means of automated verification that is designed (in
conjunction with SSA verification procedures) to provide confirmation or tentative
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PARTag,

nonconfirmation of employees' employment eligibility within 3 Federal Government work days of
the initial inquiry.

8. DHS agrees to provide a means of secondary verification (including updating DHS
records as may be necessary) for employees who contest DHS tentative nonconfirmations and
photo non-match tentative nonconfirmations that is designed to provide final confirmation or
nonconfirmation of the employees' employment eligibility within 10 Federal Government work
days of the date of referral to DHS, unless DHS determines that more than 10 days may be
necessary. In such cases, DHS will provide additional verification instructions.

C. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the notices supplied by DHS in a prominent place that is
clearly visible to prospective employees and all employees who are to be verified through the

system.

2, The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

3. The Employer agrees to become familiar with and comply with the most recent version
of the E-Verify User Manual.

4, The Employer agrees that any Employer Representative who will perform employment
verification queries will complete the E-Verify Tutorial before that individual initiates any

queries.
A. The Employer agrees that all Employer representatives will take the refresher

tutorials initiated by the E-Verify program as a condition of continued use of E-
Verify, including any tutorials for Federal contractors if the Employer is a Federal

contractor.
B. Failure to complete a refresher tutorial will prevent the Employer from continued
use of the program,
5. The Employer agrees to comply with current Form |-9 procedures, with two exceptions:

e |If an employee presents a "List B" identity document, the Employer agrees to only
accept "List B" documents that contain a photo. (List B documents identified in 8 C.F.R.
§ 274a.2(b)(1)(B)) can be presented during the Form -9 process to establish identity.) If
an employee objects to the photo requirement for religious reasons, the Employer
should contact E-Verify at 888-464-4218.

o |f an employee presents a DHS Form I-551 (Permanent Resident Card) or Form |-766
(Employment Authorization Document) to complete the Form [-9, the Employer agrees to
make a photocopy of the document and to retain the photocopy with the employee'’s
Form 1-9. The employer will use the photocopy to verify the photo and to assist DHS
with its review of photo non-matches that are contested by employees. Note that
employees retain the right to present any List A, or List B and List C, documentation to
complete the Form I-9. DHS may in the future designate other documents that activate
the photo screening tool.
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6. The Employer understands that participation in E-Verify does not exempt the Employer
from the responsibility to complete, retain, and make available for inspection Forms -9 that
relate to its employees, or from other requirements of applicable regulations or laws, including
the obligation to comply with the antidiscrimination requirements of section 274B of the INA with
respect to Form |-9 procedures, except for the following modified requirements applicable by
reason of the Employer's participation in E-Verify: (1) identity documents must have photos, as
described in paragraph 5 above; (2) a rebuttable presumption is established that the Employer
has not violated section 274A(a)(1)(A) of the Immigration and Nationality Act (INA) with respect
to the hiring of any individual if it obtains confirmation of the identity and employment eligibility of
the individual in compliance with the terms and conditions of E-Verify; (3) the Employer must
notify DHS if it continues to employ any employee after receiving a final nonconfirmation, and is
subject to a civil money penalty between $550 and $1,100 for each failure to notify DHS of
continued employment following a final nonconfirmation; (4) the Employer is subject to a
rebuttable presumption that it has knowingly employed an unauthorized alien in violation of
section 274A(a)(1)(A) if the Employer continues to employ an employee after receiving a final
nonconfirmation; and (5) no person or entity participating in E-Verify is civilly or criminally liable
under any law for any action taken in good faith based on information provided through the
confirmation system. DHS reserves the right to conduct Form I-8 compliance inspections during
the course of E-Verify, as well as to conduct any other enforcement activity authorized by law.

7. The Employer agrees to initiate E-Verify verification procedures for new employees
within 3 Employer business days after each employee has been hired (but after both sections 1
and 2 of the Form |-9 have been completed), and to complete as many (but only as many) steps
of the E-Verify process as are necessary according to the E-Verify User Manual. The Employer
is prohibited from initiating verification procedures before the employee has been hired and the
Form |-9 completed. If the automated system to be queried is temporarily unavailable, the 3-day
time period is extended until it is again operational in order to accommodate the Employer's
attempting, in good faith, to make inquiries during the period of unavailability. In all cases, the
Employer must use the SSA verification procedures first, and use DHS verification procedures
and photo screening tool only after the SSA verification response has been given. Employers
may initiate verification by notating the Form I-9 in circumstances where the employee has
applied for a Social Security Number (SSN) from the SSA and is waiting to receive the SSN,
provided that the Employer performs an E-Verify employment verification query using the
employee’s SSN as soon as the SSN becomes available.

8. The Employer agrees not to use E-Verify procedures for pre-employment screening of
job applicants, in support of any unlawful employment practice, or for any other use not
authorized by this MOU. Employers must use E-Verify for all new employees, unless an
Employer is a Federal contractor that qualifies for the exceptions described in Article 11.D.1.c.
Except as provided in Article II.D, the Employer will not verify selectively and will not verify
employees hired before the effective date of this MOU. The Employer understands that if the
Employer uses E-Verify procedures for any purpose other than as authorized by this MOU, the
Employer may be subject to appropriate legal action and termination of its access to SSA and
DHS information pursuant to this MOU.

9. The Employer agrees to follow appropriate procedures (see Article lll. below) regarding
tentative nonconfirmations, including notifying employees of the finding, providing written
referral instructions to employees, allowing employees to contest the finding, and not taking
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adverse action against employees if they choose to contest the finding. Further, when
employees contest a tentative nonconfirmation based upon a photo non-match, the Employer is
required to take affirmative steps (see Article Ill.B. below) to contact DHS with information
necessary to resolve the challenge.

10. The Employer agrees not to take any adverse action against an employee based upon
the employee's perceived employment eligibility status while SSA or DHS is processing the
verification request unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(l))
that the employee is not work authorized. The Employer understands that an initial inability of
the SSA or DHS automated verification system to verify work authorization, a tentative
nonconfirmation, a case in continuance (indicating the need for additional time for the
government to resolve a case), or the finding of a photo non-match, does not establish, and
should not be interpreted as evidence, that the employee is not work authorized. In any of the
cases listed above, the employee must be provided a full and fair opportunity to contest the
finding, and if he or she does so, the employee may not be terminated or suffer any adverse
employment consequences based upon the employee’s perceived employment eligibility status
(including denying, reducing, or extending work hours, delaying or preventing training, requiring
an employee to work in poorer conditions, refusing to assign the employee to a Federal contract
or other assignment, or otherwise subjecting an employee to any assumption that he or she is
unauthorized to work) until and unless secondary verification by SSA or DHS has been
completed and a final nonconfirmation has been issued. If the employee does not choose to
contest a tentative nonconfirmation or a photo non-match or if a secondary verification is
completed and a final nonconfirmation is issued, then the Employer can find the employee is not
work authorized and terminate the employee’s employment. Employers or employees with
questions about a final nonconfirmation may call E-Verify at 1-888-464-4218 or OSC at 1-800-
255-8155 or 1-800-237-2515 (TDD).

11. The Employer agrees to comply with Title VII of the Civil Rights Act of 1964 and section

274B of the INA by not discriminating unlawfully against any individual in hiring, firing, or
recruitment or referral practices because of his or her national origin or, in the case of a
protected individual as defined in section 274B(a)(3) of the INA, because of his or her
citizenship status. The Employer understands that such illegal practices can include selective
verification or use of E-Verify except as provided in part D below, or discharging or refusing to
hire employees because they appear or sound “foreign” or have received tentative
nonconfirmations. The Employer further understands that any violation of the unfair
immigration-related employment practices provisions in section 274B of the INA could subject
the Employer to civil penalties, back pay awards, and other sanctions, and violations of Title VIl
could subject the Employer to back pay awards, compensatory and punitive damages.
Violations of either section 274B of the INA or Title VIl may also lead to the termination of its
participation in E-Verify. If the Employer has any questions relating to the anti-discrimination
provision, it should contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

12. The Employer agrees to record the case verification number on the employee's Form -9
or to print the screen containing the case verification number and attach it to the employee's
Form I-9.

13. The Employer agrees that it will use the information it receives from SSA or DHS
pursuant to E-Verify and this MOU only to confirm the employment eligibility of employees as
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authorized by this MOU. The Employer agrees that it will safeguard this information, and means
of access to it (such as PINS and passwords) to ensure that it is not used for any other purpose
and as necessary to protect its confidentiality, including ensuring that it is not disseminated to
any person other than employees of the Employer who are authorized to perform the
Employer's responsibilities under this MOU, except for such dissemination as may be
authorized in advance by SSA or DHS for legitimate purposes.

14. The Employer acknowledges that the information which it receives from SSA is
governed by the Privacy Act (6 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42
U.S.C. 1306(a)), and that any person who obtains this information under false pretenses or uses
it for any purpose other than as provided for in this MOU may be subject to criminal penalties.

15. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring
and evaluation of E-Verify, including by permitting DHS and SSA, upon reasonable notice, to
review Forms |-9 and other employment records and to interview it and its employees regarding
the Employer's use of E-Verify, and to respond in a timely and accurate manner to DHS
requests for information relating to their participation in E-Verify.

D. RESPONSIBILITIES OF FEDERAL CONTRACTORS

1. The Employer understands that if it is a Federal contractor subject to the
employment verification terms in Subpart 22.18 of the FAR it must verify the employment
eligibility of any “employee assigned to the contract’ (as defined in FAR 22.1801) in addition to
verifying the employment eligibility of all other employees required to be verified under the FAR.
Once an employee has been verified through E-Verify by the Employer, the Employer may not
reverify the employee through E-Verify.

a. Federal contractors not enrolled at the time of contract award: An Employer that
is not enrolled in E-Verify as a Federal contractor at the time of a contract award must enroll as
a Federal contractor in the E-Verify program within 30 calendar days of contract award and,
within 90 days of enroliment, begin to use E-Verify to initiate verification of employment eligibility
of new hires of the Employer who are working in the United States, whether or not assigned to
the contract. Once the Employer begins verifying new hires, such verification of new hires must
be initiated within 3 business days after the date of hire. Once enrolled in E-Verify as a Federal
contractor, the Employer must initiate verification of employees assigned to the contract within
90 calendar days after the date of enroliment or within 30 days of an employee’s assignment to
the contract, whichever date is later.

b. Federal contractors already enrolled at the time of a contract award: Employers
enrolled in E-Verify as a Federal contractor for 90 days or more at the time of a contract award
must use E-Verify to initiate verification of employment eligibility for new hires of the Employer
who are working in the United States, whether or not assigned to the contract, within 3 business
days after the date of hire. If the Employer is enrolled in E-Verify as a Federal contractor for 90
calendar days or less at the time of contract award, the Employer must, within 90 days of
enrollment, begin to use E-Verify to initiate verification of new hires of the contractor who are
working in the United States, whether or not assigned to the contract. Such verification of new
hires must be initiated within 3 business days after the date of hire. An Employer enrolled as a
Federal contractor in E-Verify must initiate verification of each employee assigned to the
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contract within 90 calendar days after date of contract award or within 30 days after assignment
to the contract, whichever is later.

c. Institutions of higher education, State, local and tribal governments and sureties:
Federal contractors that are institutions of higher education (as defined at 20 U.S.C. 1001(a)),
State or local governments, governments of Federally recognized Indian tribes, or sureties
performing under a takeover agreement entered into with a Federal agency pursuant to a
performance bond may choose to only verify new and existing employees assigned to the
Federal contract. Such Federal contractors may, however, elect to verify all new hires, and/or
all existing employees hired after November 6, 1986. The provisions of Article I.D, paragraphs
1.a and 1.b of this MOU providing timeframes for initiating employment verification of employees
assigned to a contract apply to such institutions of higher education, State, local and tribal
governments, and sureties.

d. Verification of all employees: Upon enroliment, Employers who are Federal
contractors may elect to verify employment eligibility of all existing employees working in the
United States who were hired after November 6, 1986, instead of verifying only those
employees assigned to a covered Federal contract. After enroliment, Employers must elect to
do so only in the manner designated by DHS and initiate E-Verify verification of all existing
employees within 180 days after the election.

e. Form |-9 procedures for Federal contractors: The Employer may use a
previously completed Form 1-9 as the basis for initiating E-Verify verification of an employee
assigned to a contract as long as that Form I-9 is complete (including the SSN), complies with
Article 11.C.5, the employee's work authorization has not expired, and the Employer has
reviewed the information reflected in the Form -9 either in person or in communications with the
employee to ensure that the employee’s stated basis in section 1 of the Form I-9 for work
authorization has not changed (including, but not limited to, a lawful permanent resident alien
having become a naturalized U.S. citizen). If the Employer is unable to determine that the Form
I-9 complies with Article 11.C.5, if the employee’s basis for work authorization as attested in
section 1 has expired or changed, or if the Form |-9 contains no SSN or is otherwise incomplete,
the Employer shall complete a new |-9 consistent with Article I.C.5, or update the previous I-9
to provide the necessary information. If section 1 of the Form I-9 is otherwise valid and up-to-
date and the form otherwise complies with Article 11.C.5, but reflects documentation (such as a
U.S. passport or Form [-551) that expired subsequent to completion of the Form I-9, the
Employer shall not require the production of additional documentation, or use the photo
screening tool described in Article 11.C.5, subject to any additional or superseding instructions
that may be provided on this subject in the E-Verify User Manual. Nothing in this section shall
be construed to require a second verification using E-Verify of any assigned employee who has
previously been verified as a newly hired employee under this MOU, or to authorize verification
of any existing employee by any Employer that is not a Federal contractor.

2. The Employer understands that if it is a Federal contractor, its compliance with this MOU
is a performance requirement under the terms of the Federal contract or subcontract, and the
Employer consents to the release of information relating to compliance with its verification
responsibilities under this MOU to contracting officers or other officials authorized to review the
Employer's compliance with Federal contracting requirements.
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ARTICLE Il
REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative
nonconfirmation.

2. The Employer will refer employees to SSA field offices only as directed by the
automated system based on a tentative nonconfirmation, and only after the Employer records
the case verification number, reviews the input to detect any transaction errors, and determines
that the employee contests the tentative nonconfirmation. The Employer will transmit the Social
Security Number to SSA for verification again if this review indicates a need to do so. The
Employer will determine whether the employee contests the tentative nonconfirmation as soon
as possible after the Employer receives it.

3. If the employee contests an SSA tentative nonconfirmation, the Employer will provide
the employee with a system-generated referral letter and instruct the employee to visit an SSA
office within 8 Federal Government work days. SSA will electronically transmit the result of the
referral to the Employer within 10 Federal Government work days of the referral unless it
determines that more than 10 days is necessary. The Employer agrees to check the E-Verify
system regularly for case updates.

4. The Employer agrees not to ask the employee to obtain a printout from the Social
Security Number database (the Numident) or other written verification of the Social Security
Number from the SSA.

B. REFERRAL TO DHS

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative
nonconfirmation.

2, If the Employer finds a photo non-match for an employee who provides a document for
which the automated system has transmitted a photo, the employer must print the photo non-
match tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the finding.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to
contest a tentative nonconfirmation received from DHS automated verification process or when
the Employer issues a tentative nonconfirmation based upon a photo non-match. The Employer
will determine whether the employee contests the tentative nonconfirmation as soon as possible
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after the Employer receives it.

4, If the employee contests a tentative nonconfirmation issued by DHS, the Employer will
provide the employee with a referral letter and instruct the employee to contact DHS through its
toll-free hotline (as found on the referral letter) within 8 Federal Government work days.

5. If the employee contests a tentative nonconfirmation based upon a photo non-match, the
Employer will provide the employee with a referral letter to DHS. DHS will electronically transmit
the result of the referral to the Employer within 10 Federal Government work days of the referral
unless it determines that more than 10 days is necessary. The Employer agrees to check the E-
Verify system regularly for case updates.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based
upon a photo non-match, the Employer will send a copy of the employee’s Form |-651 or Form
[-766 to DHS for review by:

¢ Scanning and uploading the document, or
s Sending a photocopy of the document by an express mail account (furnished and paid
for by DHS).

7. The Employer understands that if it cannot determine whether there is a photo
match/non-match, the Employer is required to forward the employee’s documentation to DHS by
scanning and uploading, or by sending the document as described in the preceding paragraph,
and resolving the case as specified by the Immigration Services Verifier at DHS who will
determine the photo match or non-match.

ARTICLE IV
SERVICE PROVISIONS

SSA and DHS will not charge the Employer for verification services performed under this MOU.
The Employer is responsible for providing equipment needed to make inquiries. To access the
E-Verify System, an Employer will need a personal computer with Internet access.

ARTICLEV
PARTIES

A. This MOU is effective upon the signature of all parties, and shall continue in effect for as
long as the SSA and DHS conduct the E-Verify program unless modified in writing by the mutual
consent of all parties, or terminated by any party upon 30 days prior written notice to the others.
Any and all system enhancements to the E-Verify program by DHS or SSA, including but not
limited to the E-Verify checking against additional data sources and instituting new verification
procedures, will be covered under this MOU and will not cause the need for a supplemental
MOU that outlines these changes. DHS agrees to train employers on all changes made to E-
Verify through the use of mandatory refresher tutorials and updates to the E-Verify User
Manual. Even without changes to E-Verify, DHS reserves the right to require employers to take
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mandatory refresher tutorials. An Employer that is a Federal contractor may terminate this
MOU when the Federal contract that requires its participation in E-Verify is terminated or
completed. In such a circumstance, the Federal contractor must provide written notice to DHS.
If an Employer that is a Federal contractor fails to provide such notice, that Employer will remain
a participant in the E-Verify program, will remain bound by the terms of this MOU that apply to
non-Federal contractor participants, and will be required to use the E-Verify procedures to verify
the employment eligibility of all newly hired employees.

B. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU if deemed
necessary because of the requirements of law or policy, or upon a determination by SSA or
DHS that there has been a breach of system integrity or security by the Employer, or a failure
on the part of the Employer to comply with established procedures or legal requirements. The
Employer understands that if it is a Federal contractor, termination of this MOU by any party for
any reason may negatively affect its performance of its contractual responsibilities.

C. Some or all SSA and DHS responsibilities under this MOU may be performed by
contractor(s), and SSA and DHS may adjust verification responsibilities between each other as
they may determine necessary. By separate agreement with DHS, SSA has agreed to perform
its responsibilities as described in this MOU.

D. Nothing in this MOU is intended, or should be construed, to create any right or benefit,
substantive or procedural, enforceable at law by any third party against the United States, its
agencies, officers, or employees, or against the Employer, its agents, officers, or employees.

E. Each party shall be solely responsible for defending any claim or action against it arising
out of or related to E-Verify or this MOU, whether civil or criminal, and for any liability
wherefrom, including (but not limited to) any dispute between the Employer and any other
person or entity regarding the applicability of Section 403(d) of IIRIRA to any action taken or
allegedly taken by the Employer.

F. The Employer understands that the fact of its participation in E-Verify is not confidential
information and may be disclosed as authorized or required by law and DHS or SSA policy,
including but not limited to, Congressional oversight, E-Verify publicity and media inquiries,
determinations of compliance with Federal contractual requirements, and responses to inquiries
under the Freedom of Information Act (FOIA).

G. The foregoing constitutes the full agreement on this subject between DHS and the
Employer.
H. The individuals whose signatures appear below represent that they are authorized to

enter into this MOU on behalf of the Employer and DHS respectively.
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To be accepted as a participant in E-Verify, you should only sign the Employer’'s Section
of the signature page. If you have any questions, contact E-Verify at 888-464-4218.

Employer Miller & Miller, Inc.

Mary E Pruitt

Name (Please Type or Print) Title
Electronically Signed 03/15/2010
Signature Date

Department of Homeland Security — Verification Division

USCIS Verification Division
Name (Please Type or Print) Title

Electronically Signed 03/15/2010
Signature Date
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Information Required for the E-Verify Program

Information relating to your Company:

Company Name: Miller & Miller, Inc.

Company Facility Address: 2106 Miller Ferry Way

Huntsville, AL 35801

Company Alternate
Address:

County or Parish: MADISON

Employer Identification
Number: 630434945

North American Industry
Classification Systems
Code: 238

Parent Company:

Number of Employees: 20 to 99

Number of Sites Verified
for: 1 _

Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in
each State:

. ALABAMA 1 site(s)

Page 12 of 13|E-Verify MOU for Employer{Revision Date 10/25/08
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Information relating to the Program Administrator(s) for your Company on policy questions or
operational problems:

Name: Mark E Miller
Telephone Number: (256) 882 - 6200 Fax Number: (256) 882 - 2864
E-mail Address: mmiller@miller-miller-inc.com




SUPPLEMENT TO GENERAL REQUIREMENTS
FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS
BIG SPRING PARK SEAWALL STABILIZATION

PROJECT #65-15-DR05

CITY OF HUNTSVILLE, ALABAMA



SUPPLEMENT TO GENERAL REQUIREMENTS

1. GENERAL

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1996) setting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. No one is entitled to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor’s State of Alabama license and classification must appear on the outside of the bid envelope along with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be

cause to reject the bid.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experiencs, record of integrity in business, and of performance offered and past record
of performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for
herein, in addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in
' making award of contract. The right is reserved to reject any bid where investigation of the business and technical
organization of the bidder available for the contemplated work, including financial resources, equipment, and experience on
similar projects does not satisfy the Owner that such bidder is qualified to perform the work. The City Council of the City of
Huntsville reserves the right to reject any and all bids and to waive informalities.

Separate sealed bids for the construction of this projéct shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening. Addenda, the Supplement to General Requirements for Construction
of Public improvements City of Huntsville Specifications, Standard Specifications for Construction of Public Improvements
Contract Projects, the supplemental specifications, the plans, special provisions and all supplementary documents are
essential parts of the contract, and a requirement occurring in one is as binding as though occurring in all. They are intended
to be complementary and to describe and provide for a complete work. In case of discrepancy, calculated dimensions, unless
obviously incorrect, shall govern over scaled dimensions. Contract Document Order of Precedence shall be as follows: 1.
Addenda; 2. General Requirements (Instructions to Bidders and Bid Proposal including attachments); 3. Supplement to
General Requirements; 4. Drawings/City of Huntsville Standard Specifications for Construction of Public Improvements
Contract Projects, 1991; 5. Supplemental Specifications (Earthwork, Chain Link Fences, and Gates); 6. Special Conditions;
and 7. Current ALDOT Specifications. All bid openings and any scheduled pre-bid conferences are open to the public and will
be held in the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, unless

otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER.

2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form fumished him by the
City. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is

signed by each co-venturer.

(B) Details. On the proposal form, the bidder shall enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and
extension amount are shown. On lump sum items an entry shall be shown in the amount bid column: If a bidder wishes to bid
an item free, then he shall enter 0 (zero) in both the unit price column and amount bid column. After all extensions are made,
the bidder shall total the extended amounts of the bid items and show his total bid amount in the appropriate place on the
proposal form. All figures shall be legibly shown in ink or typed. Any interlineation, erasure or other aiteration of a figure shall
be initialed by the signer of the proposal. The City will check the extension of each item given in the proposal and correct all
errors and discrepancies. In case of a discrepancy between a unit bid price and the extension amount, the unit price shall
govern. The sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid. Any bids received that

are unsealed will be immediately rejected.

(C) Signing. The bidder's proposal must be signed with ink by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an
individual, his name and post office address must be shown: by a partnership, the name and post office address of each
partnership member must be shown; as a joint venture, the name and post office address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation and the business address
of its corporate officials must be shown. The proposal bid bond, if bid bond is tendered, shall be properly signed by the bidder

and the surety.

(D) Irregular Proposals. Proposals will be considered irregular and will be rejected if they contain any omissions, alteration



of form, additions not cailed for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the alternate being bid by the Contractor), interlineations, erasures or aiterations not initialed by the person signing
the proposal, or other irregularities of any kind. Bids that are not signed will be considered non-responsive and will be
rejected. No proposal will be opened that does not contain the contractor's Alabama State license number. Proposals may
be rejected at any time prior to the execution of the contract. Any bidder using the same or different names for submitting
more than one proposal upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelope on the outside of which is written in large letters “Proposals for Work” and so marked as to indicate the project name,
project number, bidder name, and State liconse number. Proposals will be received by the OWNER or his representative
unless otherwise provided until the hour and date set in the notice to Contractors for the opening thereof. No proposal will be
considered which has not been received prior to the hour and date set for the opening of bids. Proposals received after that
time will be retured. No proposal will be opened that does not contain the contractor's Alabama State license number.

3. QUANTITIES

The undersigned bidder understands that when unit prices are called for, the quantities shown herein are approximate only

and are subject to increase or decrease, and offers to do the work whether the quantities are increased, or decreased, at the
unit prices stated in the proposal. Any substantial changes requiring an increase must be approved by change order prior to

work and authorized by City Council Action. The undersigned bidder also understands that when lump sum bids are called for,
he will be required to furnish all equipment, labor, material and other items or cost to construct a complete facility. See
Attachment “A” - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS
(A) Changes in the Work

Without invalidating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon receipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed

by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increase in the
contract price or an extension of the contract time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed
and work performed in an emergency and any other claim of the contractor for a change in the contract time or the contract

price which shall be approved by the OWNER.

It is the contractor’s responsibility to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shail be adjusted accordingly. The contractor will fumish proof of such

adjustment to the owner.

(B) Change of Contract Price.

The contract price may only be changed by a change order. Any claim for additional compensation shall be based on written
notice delivered to the Owner and Engineer within ten (10) days of the occurrence of the event giving rise to the claim. Notice
of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence uniess OWNER
allows an additional period of time to ascertain more accurate data. The contract price constitutes the total compensation
payable to the contractor for performing the work. All duties, responsibilities and obligations assigned to or undertaken by the
contractor shall be at his expense without changing the contract price. The owner may at any time without notice to the
sureties, by written order designated or indicated to be a change order, make any change in the work within the general scope
of the contract, including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the
method or manner of performance of the work; (3) in the owner-furnished facilities, equipment, materials, services, or site; or
(4) directing acceleration in the performance of the work. Any other written order or an oral order from the owner which
causes any such change, shall be treated as a change order under this clause, provided that the contractor gives the owner
written notice stating the date, circumstances, and source of the order and that the contractor regards the order as a change

order.
(C) Change in the Contract Time.

The contract time may only be changed by a change order. Any claim for an extension in the contract time shall be based on
written notice delivered to the owner and engineer within ten (10) days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time



shall be determined by OWNER if owner and contractor cannot otherwise agree. Any change in the contract time resulting
from any such claim shall be incorporated in a change order. The contract time will be extended in an amount equal to time
lost due to delays beyond the control of contractor if he makes a claim as provided above. Such delays shall include, but not
be restricted to, acts or neglect by any separate contractor employed by owner, fires, floods, labor disputes, epidemics,

abnormal weather conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (including compensation for additional professional services) for delay by either party. No claim for
delay shall be allowed because of failure to fumish drawings until two weeks after demand for such drawings and not then

unless such claim be reasonable.
(D) Time extension for abnormal weather conditions
In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
Is, more severe than the adverse weather anticipated for the project location during any given month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base line for monthly weather time
evaluations. The Contractor's normal progress schedule must reflect these anticipated adverse weather delays in all weather
dependent activities. The contractor’s bid shall include the impact of the anticipated lost days in his quotation for the time he is

to be on site.

JAN FEB | MAR | APR | MAY | JUN JUL AUG SEP OCT | NOV_| DEC
11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor's scheduled work
day before it is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office in Huntsville, Alabama, with telephone service, and shall maintain close
liaison with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covered under the executed contract; therefore, this responsibility cannot
be shifted by subcontracting the work to others. All subcontractors shall be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-
8-6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1996)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “D". Lien waivers
will be required from all subcontractors at the time of submittal of the final payment request.  Contractor shall keep the
“Subcontractor's Listing” updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. If the subs listed on Attachment “D" are approved by the Owner,
you will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be
approved by written letter from the Owner. See Section 39 for Correction to City of Huntsville Standards Specifications for

Construction.

7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the schedule of prices, not exceeding $10,000.00 dollars, payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is accepted, the
undersigned shall fail to execute the contract and furnish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwise, said certified check or bid bond is to be returned to the undersigned.

8. N/A



9. LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the
City against claims arising out of or resulting from the Contractor’s operation under his contract for personal injury or property
damage with minimum combined single limits of $1,000,000, whether such operations are performed by himseif, or by anyone
directly or indirectly employed by them. In addition, a copy of the policy may be requested upon award. Certificates of
insurance acceptable to the City shall be filed with the City prior to commencement of work and said certificate shall provide
that policies will not be altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmless from any suits, claims, demands,
damages, liabilities, costs and expenses including reasonable attorney's fees, arising out of or resulting from the performance
of the work. Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should reflect
the insurance coverage required herein. The Certificates are to be signed by a person authorized by the Insurer to bind

coverage on its behalf and must be an original signature. Certificates signed using digital signatures will not be accepted
unless accompanied by a written statement from the insurance/surety company indicating that their electronic signature is
intended as their signature. The Certificates must indicate coverage will not be canceled or non-renewed except after thirty
(30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama

35804, Attention: Penny Kelly.
10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor/Subcontractor(s) shall be required to possess a valid general
contractor’s license in accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Code of Alabama as stated in
Section 1 above. This general contractor's license shall be a State of Alabama general contractors license and shall be
maintained throughout the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term

of this contract by the Contractor/Subcontractor(s).

The required classification for this project is stated in the Notice to Contractors also known as Attachment “F".

11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees
which may be necessary or required in order to perform the work detailed herein. A City of Huntsville Contractor’s License
must be obtained from the City of Huntsville Inspection Department at the time signatures are obtained on contracts. A copy
of City of Huntsville license shall be provided to the OWNER at the time the contract is executed. If project requires an ADEM
permit, the Contractor is responsible for transferring the ADEM permit from the City of Huntsville to the Contractor upon award

of bids.
12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project. The OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which is to be retained by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b) claims filed, or reasonable evidence indicating imminent filing of claims against
the Contractor; c) failure of the Contractor to make payments properly to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; f)
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is later than the contract completion date. Al pay
requests will be submitted by hard copy and on CD-RW. The hard copy will be printed from the CD-RW. A sample copy of
the invoice is attached as Attachment “G". The OWNER will provide the CD-RW to the contractor. Two originals and two
copies of the invoices are required before payment will be made. The CD-RW should be submitted each month, along with
the originals and copies, to the Administrative Officer in the Engineering Department. No further retainage will be held after
fifty percent (50%) of the contract is complete. All payments to Contractor will be made as soon as practical after the approval
and finance processes have been completed. SEE SECTION 32 FOR INFORMATION ON FINAL PAYMENT.

13. N/A
14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, all addenda, and the bid bond
form, and it is mutuaily agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such
examination and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and
other records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records if



they are not otherwise provided with bid documents. If available, it is understood that such information was obtained and is
intended for the City of Huntsville's design and estimating purposes only. It is made available to bidders that they may have
access to identical subsurface information available to the City, and is not intended as a substitute for personal investigation,
interpretations and judgment of the bidders. Bidders are advised that the City disclaims responsibility for any opinions,
conclusions, interpretations, or deductions that may be expressed or implied in any of the information presented or made
available to bidders: it being expressly understood that the making of deductions, interpretations, and conclusions from all of
the accessible factual information is the bidder’s sole responsibility.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect to these documents before proceeding with the affected work. The issuance
or the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data
shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the
Contractor's compliance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficient for
construction. HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the Contractor acknowledges and
represents that it has received, reviewed, and carefully examined such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not, rely
upon any representation or warranties by the Owner concerning such documents as no such representation or warranties
have been or are hereby made.

15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor's proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and
issued after the execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

It is further understood and agreed that the Contractor shall commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be carried on
continuously to completion.

17. CONTRACT TIME

All work is to be completed within the allotted time of the original contract, which is stated in the bid proposal documents,
unless a valid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shalt pay to
the City the amounts per calendar day by the schedule shown in the schedule in the City of Huntsville Standard Specifications,
Section 80.11 - “Schedule of Liquidated Damages” for each day thereafter until such work is completed. The City will deduct
said sum or sums from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12.). Attachment “G” — Sample of Request for Payment with Liquidated Damages shall become a part
of the contract documents. Liquidated damages will be deducted from all invoices when the invoice estimate period end date
is later than the contract completion date.

Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effectlve 2/1/11 and revised in COH
specifications 3/7/11:

More Than To and Calendar Day Work Day
Including or Fixed Date
s 0 § 100,000 S 200 s 400] ,
$ 100,000 $ 500,000 $ 550 S 1,100] e
$ 500,000 $ 1,000,000 $ 900 $ 1,800] ™
$ 1,000,000 $ 2,000,000 $ 1,350 $ 2,700 .
$ 2,000,000 $ 1,550 $ 3,100({ n
e contract time is on the calendar day or date basis, the schedule for



calendar days shall be used. When the contract time is on a work day
basis, the schedule for work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change Orders.

19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property outside the right-of-way easement or
property identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract in whole or in part by the Contractor for
convenience. The City shall give written notice of such termination to the Contractor specifying when the full or partial

termination becomes effactive.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work when such
temination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts and shall not
purchase any additional supplies, equipment or materials for the Work, and shall make every effort to mitigate the costs of
termination. The Contractor shall settle the liabilities and claims arising out of their termination of subcontracts and orders.
The City may direct the Contractor to assign the contractor’s right, titie and interest under terminated orders or subcontracts to
the City or its designee and may direct the Contractor to take steps to preserve the Work in place at the time of the

temination.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City and the Consultant specifying the amounts due
because of the termination for convenience together with costs, pricing or other data required by the City. If the
Contractor fails to file a termination claim within six (6) months from the effective date of termination, the owner
shall pay the Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the Contractor may agree to the compensation, if any, due to the Contractor hereunder.
(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.

(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shail not include anticipated profit or consequential
damages); provided, however, that if it appears that the Contractor would not have profited or
would have sustained a loss if the entire Contract would have been completed, no profit shall be
allowed or included and the amount of compensation shall be reduced to reflect the anticipated
rate of loss, if any. Costs incurred in performing the terminated portion of the work must have
been incurred prior to the effective date of the termination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clause. These costs shall not include amounts paid in
accordance with other provisions hereof.

The Total Sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

The Owner specifically reserves the right to convert a termination for convenience into a termination for cause within one (1)
year after the effective date of the termination for convenience, in the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warranted the Owner terminating for default, had those circumstances
or conditions been properly known by the Owner, at the time of the termination for convenience. The Owner may, upon written
notice to the Contractor of its intention to convert the termination for convenience to a termination for cause. initiate the
termination for cause procedures at that time, as set forth in the Performance Bond, and the termination for convenience

shall then be converted to a termination for cause.



22, TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly skilled workers, supervisory personnel or proper equipment or materiai, or if it fails to make
prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any other right or remedy, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever methods it may deem expedient. In such case, the Contractor shall not be entitled
or receive any further payment until the Work is finished.

B. If the unpaid balance of the Contract Price exceeds the cost of finishing the work, including compensation for the
additional professional services and expenses made necessary thereby, such excess shail be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
is subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience and the provisions of the Termination for
Convenience clause shall apply.

23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there is a reasonable doubt that the bid will resuit in the lowest overall cost to the City even though it may be the low evaluated

bid.
24, ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and maintain for the duration of the job
until final acceptance by the Owner, or as later indicated, insurance against claims for injuries to persons or damages to
property which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,
representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE
1. General Liability

Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner's approval. General Liability Coverage and Owners Contractors Protective Insurance should be written
by this same insurance company.

Commercial General Liability
Products and Completed Operations
Contractual
Personal Injury
Explosion, Collapse and Underground
Broad Form Property Damage

2. Professional Liability
N/A

3. Automobile Liability

Business Automobile Liability providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under either automobile liability or general liability policy forms.

4. Worker's Compensation insurance

Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of
employment. Protection shall be provided by a commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations.



5. Employers Liability Insurance

Covering common law claims of injured employees made in lieu of or in addition to a worker's compensation
claim.

B. MINIMUM LIMITS OF INSURANCE
1. General Liability

Commercial General Liability on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professional Liability
N/A
3. Automobile Liability
$1,000,000 Combined Single Limit per accident for bodily injury and property damage.

4. Worker's Compensation

As required by the State of Alabama Statute.
5. Employers Liability

$100,000 Bodily Injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner's best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner’s release of specifications with regard to the project in question, then the minimum limits shall apply.

The policies are to contain, or be endorsed to contain, the following provisions:

1. General Liability and Automobile Liability Coverages Only:

a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional Insureds,
as their interest may appear, as respects: liability arising out of activities performed by or on behalf of the contractor, architect,
engineer, land surveyor or consulting firm for products used by and completed operations of the Contractor, or automobiles
owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officers, employees, agents or specified volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers,
employees, agents, and specified volunteers, as their interest may appear. Any insurance or self-insurance maintained by the
Owner, its officers, officials, employees, agents or specified volunteers shall be excess of the Contractor's insurance and shall

not contribute to it.

c. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer’s liability.

2. Al Coverages

a. The Contractor is responsible to pay all deductibles. Each insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits
except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to the Owner.
Cancellation of coverage for non-payment of premium will require ten (10) day's written notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner,
its officers, employees, agents or specified volunteers.



D. ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with an A. M. Best's rating of no less than B + V.

E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall fumish the Owner with Certificates of
Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shali be
indicated on the Certificate of Insurance for each insurance policy. The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behaif. All certificates are to be received and approved by the
Owner before work commences. The Owner reserves the right to require complete, certified copies of all required insurance
policies at any time. Certificates signed using digitai signatures will not be accepted unless accompanied by a written
statement from the insurance/surety company indicating that their electronic signature is intended as their signature.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shall fumish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shail include all architects, engineers, land surveyors or
consulting firms as insured under its policies other than professional liability, or shall fumish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting firm. Subcontractors working for the contractor or
architects, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry

insurance.
G. HOLD HARMLESS AGREEMENT

1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consulting firm, to the fullest extent permitted by law, shall
indemnify and hold harmless the City of Huntsuville, its elected and appointed officials, employees, agents and specified
volunteers against all claims, damages, losses and expenses, including, but not limited to, attorney's fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) is attributable to
personal injury, including bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resulting therefrom and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or consulting firm, or any of their subcontractors, subconsultants, or anyone directly or indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in

this paragraph.

2. The architect, engineer, land surveyor or consulting firm agrees that as respects to negligent acts, errors, or
omissions in the performance of professional services, to indemnify and hold harmless the City of Huntsville, its officers,
agents, employees, and specified volunteers from and against any and all claims, demands, losses and expenses including,
but not limited to attorney's fees, liability, or consequential damages of any kind or nature resuiting from any such negligent
acts, errors, or omissions of the architect, engineer, land surveyor or consuiting firm or any of their subconsuiltants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legaily liable.

25. DOMESTIC PREFERENCES

in the performance of this contract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in supplying
steel, materials, supplies, other products, and labor. Failure to comply with these requirements shall subject the contractor to

the penaities set forth in the sections of the Alabama Code set forth above.
26. TIME IS OF THE ESSENCE
Time is of the essence in the performance of this contract.
27. NO DAMAGES FOR DELAYS
in the event that the Contractor is delayed in the performance of the work for the reasons set forth in §80.09 of the City of
Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991, then the

Contractor's recovery for such delay shall be limited to the extensions of time in contract performance in accordance with the
provisions of §80.09 and in §4(c) “Changes in Contract Time" as set forth in the Request for Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of
neglect on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the
Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather



condition not reasonably anticipatable, unavoidable casualties, or by delay specifically authorized by the Owner in writing
pending the resolution of any disputes, or by any other cause which the Owner determines may justify delay.

28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor’s attention is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Public Facilities of the

City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991. In addition
to the responsibilities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities

located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the available records. The City assumes no responsibility as to completeness or
accuracy of the depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility lines shown and all other lines not of record or not shown on these drawings by verification of their location in

the field prior to the initiation of the work.

29. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD SPECIFICATIONS FOR THE CONSTRUCTION OF
PUBLIC IMPROVEMENTS, CONTRACT PROJECTS, 1991

§80.09 (b) 2.of the City of Huntsville’s Standard Specifications for the Construction of Public Improvements, Contract Projects,
1991 refers to the definition of recovery time as being set forth in Section 10.01. Inasmuch as this definition was omitted from

§10.01, the following definition shall be incorporated:

Recovery Time. Recovery time is defined as the time required, after the controlling item or items of work have been
substantially damaged as a result of conditions and causes beyond the control of the Contractor and not due to his negligence
of fault, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to
restore the work as described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final completion.
Additionally, all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be
shown as a separate line item in the quantities prior to bidding.

31. COORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.

32. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

www. irs.ustreas.gov/publ/irs-pdf/fw9.pdf

33. FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive weeks, lien waivers have been provided from all subcontractors, Record Drawings (As-Builts) have been
submitted to the OWNER by construction contractor, all property pins have been reset by a licensed land surveyor hired by the
construction contractor to meet “Standards of Practice for Surveying in the State of Alabama” as required by the Alabama
Board of Registration for Engineering and Land Surveyors, and all construction signs have been removed. This final payment
will be retainage only. All work shall be complete prior to advertisement of completion. Advertisement of completion shall be
in @ Huntsville local newspaper. The final payment request of retainage only shall be submitted along with two (2) original,
certified copies (with raised notary seal) of the advertisement of completion, warranties, lien waivers and Record Drawings.
The advertisement of completion must read as follows:

LEGAL NOTICE (Header)
(company name) hereby gives Legal Notice of Completion of Contract with {project name) , (project
no.(s) located in the City of Huntsville, Alabama. All claims should be filed at (company address) during this

period of advertisement, i.e. June 17, 24, July 1, 8, 2011 (example of dates).
34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all
items have been completed. Therefore, all work will be complete before any advertisement of completion is made. The



completion date will always be before the first advertisement date. This final project completion date will be the date used to
determine the one year warranty for all work and materials, unless a separate warranty bond has been calied for as a line item
prior to bidding.

36. RECORD DRAWINGS
POLICY FOR RECORD DRAWINGS

POLICY FOR RECORD DIRAVYINGS
The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, including those issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown in red pencil, and one digital copy of record
drawings using the criteria listed below.

City Construction Projects:
The Contractor shall be responsibie for field surveying upon substantial completion of construction (to be performed by a

registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job progress to reflect all changes. Record drawings shall be made available for review on a monthly basis at the job site. A
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld
if the Record Drawings are not kept up-to-date. A late review could resuit in a delay of payment.

Format Requirements for all record drawing submittals:
All drawings shall be prepared in Micro Station .DGN format, unless otherwise approved by the City Engineer. Transmittal

letters shall consist of a list of files being submitted, a description of the data in each file, and a levelllayer schematic of each
design file. DGN design files should have working units as follows: master units in feet, no sub-units, and 1,000 positional
units. All data submitted shall use NAD 1983 Alabama East Zone coordinates as described in The Code of Alabama (1975),
section 35-2-1 and NGVD 1929. Digital files shall be submitted on 4-3/4" CD-RW (preferably in a live/flash drive format) ROM,
100 MB zip drive, 3 and ¥ inch floppy disk, or to the City of Huntsville F.T. P. Site. Contractor is required to certify that record
drawings are in the correct format upon submittal. Record Drawings shall be prepared and provided to the OWNER in the
manner required and described below in Level Symbology.

Record Drawing Criteria, unless otherwise noted by City Engineer:

1. Roadways:
a. Any changes during construction of roadway/intersections that differ from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
i. Horizontal Location of Manholes — Northing and easting Coordinates
ii. Vertical Location of Manholes — Lid elevation and Invert elevation.
iii. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slope, size, or material of lines.
b. Force Mains
i. Horizontal Location of Air Relief/Vacuum/Isolation Valves — Northing and easting Coordinates
ii. Horizontal and Vertical Location of Fittings/Bends
iil. Changes in length, size, depth or material of lines
iv. Changes in restraint types
c. Pump Stations
i. Changes in Structural Requirements — (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
ii. Changes in Site Development and/or Landscaping
iii. Changes in Equipment

3. Storm Drainage:
a. Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features — Northing and easting coordinates
ii. Vertical location of Features — Tops and Inverts
iii. Changes in type, size, or material of feature.
b. Pipes/ Culverts:
i. Document length
ii. Document slope
iii. Document size
iv. Document invert elevation
v. Changes in material of structure
c. Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).



i. Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot intervals along
15- feet the centerline of featurs.
For easement widths 15-feet or At 200-foot intervals along
Greater the centerline of feature.

li. Vertical location (to verify positive drainage)

For slopes less than 0.5% | At 50-foot intervals along
the centerline of feature.

For slopes 0.5% or greater | At 100-foot intervals along
the centerline of feature.

iii. Changes In width or materiai of feature.
iv.  Changes in location and type of geotechnical fabric used.

v. Changes in overall grading of site topography.

d. Detention / Retention Facility:

i. Changes in size, location, or material of facility.
ii. Changes in location and type of geotechnical fabric used.
ii. Where applicable, copy of maintenance agreement.

Checklist for review of record drawings:

Any other changes that may have occurred during construction.

Changes in sidewalk location or size.
Changes in shoulder widths.

Changes in location of driveway aprons.

Sompapow

Changes in grades at intersections. (also to include changes in island location)

Changes in pavement section, to be supported by adequate documentation.

Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.

Changes in Traffic Engineering related items such as signals, signage and markings, etc.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid

2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0

Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0

Roads/Trails Text

10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydrology - Minor, 7 1 0

Ditches
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, 0 1 0

Athletic

Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line

16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR




(Patterned)
18 Railroad Text 0 2 0 25 0
19 ¢ Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2’ Topo Contour
38 5’ Topo Contour 0 7 0
39 25’ Major Topo 0 7 0
Contour
40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT
Monuments/Labels -
42 Quarter Sections
43 Section Lines 0 5 0
44 Features 0 2 0
44 Cell Towers 0 12 0 AS=1 CELTWR
45 Fences (Pattern) 0 8 0 AS=1 FENCE
46 Format/Legend 0 0 0 Limleg
Madleg
47 Mass Points 0 7 2
48 Break Lines 0 7 2
49 Open
50 Signs
51 Open
52 Open
53 Open
54 Open
55 Open
56 Property Address 0 1 0
57 Text Tag for 0 1 0 10-20 1
Buildings
58 Open
59 Open
60 Open
61 Open
62 Monuments for Setup
(point cell)
63 Open

36. LIEN WAIVERS

Lien waivers will be require

final payment package. The contractor is responsible for obtaining signature

d from all subcontractors working for the contractor. These lien waivers shall be included with your

are used, contractor must provide a statement indicating such.

s from his subcontractors. If no subcontractors



37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with
any options set forth in the Request for Bids. in the event that the City does not have sufficient funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base
bid and the number of options affordabie considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or all options at any time during the life of the contract.

38. NON-RESIDENT BIDDERS

"In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under similar circumstances."

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBL.IC IMPROVEMENTS" is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on Sundays and the
following holidays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director.

40. CORRECTION TO SECTION 80 — of The City of Huntsvilie “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)

LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interest therein, without written consent of the
DIRECTOR. If such consent is given, the Contractor will be permitted to sublet a portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost. Any items designated in the contract as "specialty
items" may be performed by sub-contract and the cost of such specialty items performed by sub-contract may be deducted from the
total cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts,
or transfer of contract, shall relieve the Contractor of his liability under the contract and bonds. The Department reserves the right to
disapprove a request for permission to sublet when the proposed Subcontractor has been disqualified from bidding for those reasons
listed in Subarticle 20.02(b) and Article 30.03.

41. CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted in
Microsoft Projects format (electronic format and hard copy), with the critical path highlighted. The critical path schedule shaill
show information on the task or tasks that must be finished on schedule for the project to finish on schedule. Task
dependencies, constraints, and relationships shall be shown on the schedule. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for

additional requirements.

42. CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or
Calendar Date Basis

§80.09 (b) — Change 10 calendar days to 15 calendar days at each occurrence within section 80.09(b).

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the completed
work exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided
in Section 80.09(a)1.” ) Itis replaced by: “Where the scope of work is increased, an extension of time commensurate with the
scope of the change may be granted by the OWNER, when in his judgment, the facts justify an extension. The contractor
shall provide justification substantiated to the satisfaction of the OWNER with any requests for time extensions. Justification
shall include, but not be limited to, a revised schedule showing the impact to critical path tasks. "

43. CORRECTION TO SECTION 105 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS” - EXCAVATION AND EMBANKMENT 105.04 (a) Method of
Measurement

Section 105.04 will remain as stated when estimated borrow material is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: ‘Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 percent for shrinkage.”



44, CORRECTION TO SECTION 847 -~ of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS” - PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 846 — Pipe Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.

45, NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site”, the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
National Pollutant Discharge Elimination System (NPDES) registration. Offsite borrow pits utilized in the construction of this
project are included in the requirement. NPDES Construction Site is construction that disturbs one (1) acre or greater or will
disturb less than one (1) acre but is part of a larger common plan of development or sale whose total land disturbing activities
total one (1) acre or greater. An NPDES construction site also includes construction sites, irrespective of size, whose
stormwater discharges have a reasonable potential to be a significant contributor of pollutants to a water of the State, or
whose stormwater discharges have a reasonable potential to cause or contribute to a violation of an applicable Alabama water
quality standard as determined by the Department. The Contractor is referred to the “Alabama Department Of Environmentali
Management Field Operations Division — Water Quality Program - Division 335 — 6" for complete definitions and
requirements. The Contractor is also referred to Item 11 of these General Requirements, sections 50.15, 50.16, and 70.02 of
the City of Huntsville Standard Specifications For Construction Of Public Improvements, Contract Projects (Specifications).

Contractor violations of the permit by rule which results in enforcement actions from ADEM including fines and/or work
stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be paid by the Contractor. No extension of contract time shall be considered as a result of enforcement.
Enforcement history will also be considered by the OWNER in its decision to issue future proposals or award future contracts
in accordance with disqualification provisions of Section 20.02(b) of the Specifications.

46. DELETION OF SECTION 50.01 — Authority of the Engineer of Record
This section is deleted.

47. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be
considered to cover error or omissions in shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any material that the Contractor orders prior to the approval shall be at the Contractor's risk.

Substitutions or changes whether indicated or implied on shop drawings will not be considered as changes regardless of the
Engineer’s approval of shop drawings unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and acceptance
by the Owner of said changes. Any acceptance of change by the Owner does not constitute a change to the contract unless
that change has been approved and directed in writing per change order. Compensation for preparing and fumishing all shop
and working drawings shall be included in the contract unit prices for the various pay items of work.

48. E-VERIFY —~ NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act") as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the
Alabama Immigration Act, as amended, any business entity or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each subcontract in accordance with §31-13-9(c).
Failure to comply with these requirements may result in breach of contract, termination of the contract or subcontract, and
possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

"By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal



immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resuiting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.

49. CITY OF HUNTSVILLE’S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
For areas of this project that require removal of traffic loops, striping, markings, rpm's and ceramic markers, the foliowing shall

apply:

1. TRAFFIC SIGNAL LOOP REPAIRS -~ All vehicular and bicycle detector loop replacements shall be in accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, Current Edition.
Unless otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing
work. The general contractor will be responsible for documenting location of loops, location of any associated items
for loop operation and assuring that loops are replaced exactly as existed prior to paving.  All vehicular and bicycle
loop repairs shall be replaced within fourteen (14) calendar days after paving work.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, raised pavement markers and ceramic markers for guidance shail be in
accordance with the Alabama Department of Transportation Standard Specifications for Highway Construction,
Current Edition. Unless otherwise specified, traffic striping, markings, raised pavement markers and ceramic markers
for guidance shall be replaced exactly as traffic striping, markings, raised pavement markers and ceramic markers for
guidance existed prior to any paving or resurfacing work. The general contractor will be responsible for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guidance and assuring that all
are replaced exactly as existed prior to paving. All traffic striping, markings, raised pavement markers and ceramic
markers for guidance shall be reflectorized. All resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. All
permanent striping, markings, raised pavement markers and ceramic markers for guidance shall be replaced within

thirty (30) calendar days after paving work.
50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination include, but are not necessarily
limited to, provisions regarding payments, insurance, termination, warranty, governing law of the contract, liquidated damages,
bonding requirements, notice procedures, waiver, and other requirements necessary and appropriate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall furnish separate performance and payment bonds to the Owner within fiteen (15) days after the date of
acceptance of this proposal by City Council action. Each bond shall set forth a penal sum in an amount not less than the
Contract Price. Each bond furnished by the Contractor shall incorporate by reference the terms of this Contract as fully as
though they were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be deemed increased by like
amount. The performance and payment bonds furnished by the Contractor shall be in forms suitable to the Owner, in
conformance with all the requirements of the Code _of Alabama (1975), §39, and shall be executed by a surety, or sureties,
reasonably suitable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW
The Contract shall be governed by the laws of the State of Alabama.

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the
Alabama Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the
contract performance. The Contractor shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form" listed in this document as Attachment “I". The bidder selected for
award of the contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its

employees, including e-verify information, prior to award of a contract.



54. SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whose bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the firm or
entity or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or certified mail to the
last business address known to the party giving notice.

56. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies available there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of a right or duty afforded them under
the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach there under, except as
may be specifically agreed in writing.

57. ENTIRE AGREEMENT

This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior
communications, negotiations, representations or agreements, either written or oral. This agreement may be amended only by
written instrument signed by both Owner and Contractor.
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HUNTSVILLE

Kathvé\ﬂafttin: P.E. Urban Development Department
City Ei,cgiorfeer Engineering Division

BIG SPRING PARK SEAWALL STABILIZATION
Project No. 65-15-DR0S
July 20, 2016

Addendum #1

Attached are the Pre-Bid Minutes from the meeting held on July 19, 2016, in the 1* Floor
Conference Room, 320 Fountain Circle, Huntsville, AL.

REVISED DRAWINGS

The following drawings have been revised and are posted on the Engineering Department's website for
downloading:

Sheet
¢ Sheet 1 — Revised Title
e Sheet 2 — Omit Note #102
Revised #118
Added #119
Sheet 9 — Revised Public Works and Contractor SW limits
Sheet 10 — Revised pad limits and details
Sheet 11 — Revised monument limits and details
Sheet 13 — Revised details
Sheet 20 — Revised Wali detail
Sheet 21 — Revised handicap ramp detail

Addenda will only be emailed to those bidders who attend and have signed in at the pre-
bid meeting. All addenda, as well as other project information, are available for
downloading on Engineering’s website at www.huntsvilleal.gov/engineering/bidlist.
Acknowledgement of receipt/download from website of addenda_is mandatory using
Attachment “C” located in the Specifications and attachment must be submitted with bid
package. Failure to do so shall be cause for rejection of the bid. It is the responsibility
of all bidders to refer to the website for any updates. The attached pre-bid meeting
minutes, all addenda and attachments for the above-referenced project will become part

of the contract documents.

e ¢ © o o @

Attachments: Pre-Bid Minutes
Revised Drawings

END OF ADDENDUM #1

The Star of Alabama

P. O. Box 308 * Huntsville, AL 35804-0308 - Phone 256427-5300 - FAX 256427-5325

www.huntsvilleal gov
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MANDATORY PRE-BID MEETING

PROJECT NAME.:

PROJECT NUMBER:

DATE:

PROJECT ENGINEER:

Big Spring Park Seawall Stabilization
65-15-DRO5
July 19, 2016

Zach Turner

The following people were in attendance at the Pre-Bid Meeting:

Matt Mullins
Mark Seeley
Cory Charles
Justin Griggs
Steven Eakes
Keith Mandel
Chris Jones
Andy Dinges
Ben Stewart
Tony Ivey
Brian Walker
Jeff Easter

Jeff Taylor
Chris O’Neil
Kathy Martin
Zachary Turner
Mary Dolberry
Michael Thomas

1. Introduction of all persons present, their roles, chain of command, importance of

submittals to Project Engineer.

Miller & Miller, Inc.

Miller & Miller, Inc.
Huntsville Utilities

Reed Contracting

SJ&L

OM]J, Inc.

OM], Inc.

Garver

COH-Public Works
COH-Landscape Management
COH-Landscape Management
COH-General Services
COH-General Services
COH-General Services
COH-Engineering
COH-Engineering
COH-Engineering
COH-Engineering

Zach Turner is the Project Engineer.
Inspector for Engineering Department is Michael Thomas.

Superintendent for Public Works Construction is Ben Stewart

Consultant Engineering:

Andy Dinges, Garver

Keith Mandal and Chris Jones, OMI
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2. Project Engineer gave a brief description of work:

The project is to reconstruct the Big Spring Park Seawall and to upgrade
sidewalks throughout the Park. The project is broken up in to a base bid and three
(3) bid options. Low bidder will be determined based on base bid plus any
options award based on availability of funding; see section 37 of the Supplement
to General Requirements for further information.

The project will be a combined effort between the Contractor and multiple
departments of the City of Huntsville.

Facilities will remove all streetlights from the park and salvage any other items
they wish to retain at the start of the project.

Landscape Management will perform the selective clearing of trees and install
irrigation and landscaping on the project.

Public Works will perform the grading, existing sidewalk demo, underwater
embankment for the seawall construction, and some of the sidewalk construction.

City Administration is fully committed to this proj ect and will be there in a timely
manner to complete their scope of work.

The Contractor will construct the seawall and adjoining sidewalks and stairs,
crosswalks, plaza areas, stepping stone bridges, box culvert, conduit under
concrete, flagpole relocation and ice rink bid options (if awarded).

Construction will begin on August 29. The first items of work the Contractor shall
perform will be installing traffic control, installing temporary fencing closing the
entire park, dropping water surface elevation by modifying existing weir box and
installing necessary erosion control for the seawall construction, east of the red
bridge. The Contractor shall then start construction of the ice rink pad, stairs and
sidewalks on the north side of the museum and box culvert while Public Works is
filling for the wall construction, east of the red bridge. The ice rink area shall be
completed and reopened by the first week in October. Construction of the project
shall proceed from east to west. The temporary fencing will be relocated to open
areas of the park as they are completed.

3. Progress Schedule of Operations was discussed, as well as erosion control plan,
disposal of debris from clearing and grubbing, plan for control of concrete
temperature during hot/cold weather, etc. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS
RECEIVED).

Construction will begin on August 29. We will hold weekly progress meeting
throughout the duration of the project. We will need a schedule of operations with
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critical path defined. The first pay estimate will not be processed if the schedule
has not been received. Work on nights and weekend is not precluded and may be
required to complete the project on time. We will need 24 hours’ notice before
any night or weekend work to schedule personnel.

. Discussed all Permits. The ADEM permit will remain in the City of Huntsville’s
name, but installation of the required erosion control shall be the responsibility of the
Contractor. The Contractor will be responsible for fees or fines incurred for failing to
install required erosion control items.
An Army Corp of Engineer permit is under review; we anticipate having the
permit before issuing the Notice to Proceed.

. Utility Project Notification — Utility company representatives gave a description of

their utility conflicts. Any problems the utility representative anticipates should be

explained so that Project Engineer and Contractor can plan to include in the project.

Each utility representative should provide Contractor with a name and phone number

to contact for conflict assistance. Contractor is responsible for locating all utilities.
No concerns were voiced.

. Discussed Submittal of Shop Drawings, working drawings, material submittals, job-
mix formulas in accordance with the time limits in the contract.

Any required shop drawing shall be submitted for approval no later than two (2)
weeks’ prior to plan to construct. We will need a shop drawing for the required
handrail. The handrails shall match the style of rails used on the stairs at the
Monroe Bridge.

. Any right-of-way issues were discussed. Detail whether all property has been
acquired to complete project and if not, when expected.

All planned work is on City of Huntsville property or right-of-way. There are no
outstanding right-of-way issues with this project

. Any other projects that may conflict had their project engineer, contractor and
representatives in attendance to discuss.

There will be a separate project bid for lighting and electrical upgrades to the
park. This project will bid approximately one (1) month behind this project.
Coordination will be required between the Contractors for conduit placement
under sidewalks and plaza areas as required for electrical and irrigation (see item
38).

Construction of City Centre Development is currently underway. No direct impact
is anticipated from the City Centre Development. Any overlap or conflicting
construction signing with City Centre Development shall be brought to the
attention of the engineer.
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9. Contractor is required to submit pricing (Attachment “A”) on a CD-RW (preferably
in a live/flash drive format) in the Excel format made available for download from the
Engineering website. The CD-RW must be in working condition and included with
original bid packet and reflect the correct revision, along with two signed hard copies.
Bid must be submitted from the file (Quantities) provided and downloaded from the
City of Huntsville’s website. Failure to do so shall be cause for rejection of bid. The
City reserves the right to reject any altered bid resulting from altering the CD in any
manner. If a price discrepancy is found on the CD-RW, or the correct version of bid
quantities is not submitted on the CD-RW which corresponds to the printed hard
copy, then printed hard copy prices submitted with original bid documents, with
Contractor signature, will prevail.

10. PAYMENT

The OWNER agrees to pay the contractor as follows: Once each month per project the
OWNER shall make partial payment to the Contractor on the basis of duly certified and
approved estimates of the work performed during the preceding month by the Contractor,
less five per cent (5%) of the amount of such estimate, which is to be retained by the City
until all of the work has been performed. Liquidated damages will be deducted from all
invoices when the invoice estimate period end date is later than the contract completion
date. All pay requests will be submitted by hard copy and on a CD. The hard copy will
be printed from the CD. The OWNER will provide the CD to the contractor. Two
originals and two copies of the invoices are required before payment will be made. The
CD should be submitted each month, along with the originals and copies, to the
Administrative Officer, ATTN: Odessa Sales-Robinson, in the Engineering Department.
No further retainage will be held after fifty percent of the contract is complete. All
payments to contractor will be made as soon as practical after the approval and finance
processes have been completed.

11. Project Engineer discussed plans, specs and special provisions.
a. A review of the plans was made with emphasis placed on unusual construction
features and special drawings.

We will be issuing an addendum to the plans very soon. This addendum is to
clarify Contractor scope of work from Public Works’ scope and to correct some other
issues.

Sheet 2 is the project notes. Contractor is to review those.

Sheets 3-7 are the phasing plans. These sheets have dates of when Public Works
will complete their sections of work to turn the area over to the Contractor. Dates for
the Contractor items are approximate. The Contractor has the right to work on any
items of work prior to the approximated dates as long as it does not interfere with
Public Works construction schedule.
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Sheet 8 is the demo plan. See the demo notes for Contractor demo items.

Sheet 9 is the site plan. The addendum should clarify Contractor items from
Public Works’ items. Note the modifications to the island on Monroe Street at the top
of the page. Zach said he wanted to make sure to call that out so it wouldn’t be over-
looked.

Sheets 10 & 11 are blowup details for the ice rink pad and the freedom
monument. These sheets are the bid options. The addendum will clarify the scope of
the bid option limits from the scope of the base bid limits.

Sheet 12 is the plan and details for the stepping stone bridges. These items are
part of the base bid. These items are complete-in-place (see item 21). Dewatering
required for construction is subsidiary to this item.

Sheet 13 is the steps to the lake. This is a part of the base bid items. There will be
some changes to this detail in the addendum.

Sheet 14 was omitted

Sheet 15 is the grading plan. Public Works will perform the grading. The
Contractor will be responsible for the gravel base layers under the Contractor items.
The base layer is subsidiary to the item it supports.

Sheets 20 thru 26 are the detail sheets. Sheet 20 has the wall detalil, the block and
capstone for the wall will be supplied by the City. Contractor will be building the wall
and the subsidiary to the wall.

Sheets 23 thru 26 have the reconstructed weir box and culvert details.

b. Each pay item of the contract was read out and any questions concerning the
method of measurement or payment discussed.

o Item 3 is portable chain link fence; that includes the wire mesh. There was
an omission of the height, but we are going with a 6’ fence.

e [Items 5-9 are for modifying the island on Monroe Street and for milling to
put the crosswalks in for the thermoplast.
We will need a safety nose on the island on Monroe; measurements will
be made along the face of the curb and the nose, all paid for as subsidiary
of Type “N” curb.

o Item 10 is all the concrete/slope paved items that are not included in the
bid options. It does include the bedding for all those items-sidewalks,
plaza areas, everything that is not a bid option.
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Items 12-14 — those pipe items are to connect the existing weir box back to
the new weir box and any roadway pipe connecting to the box culvert; all
the other internal drainage items will be constructed by Public Works.

Items 15-17 are the items for the wall construction; block will be supplied
by the City of Huntsville. Perforated pipe and 57 stone behind the wall and
base plate are subsidiary to the wall construction.

Item 20 is the box culvert, complete-in-place; it includes toewalls,
bedding, and the effort to connect the pipe. The City is paying for the
roadway pipe, but the effort to connect it is subsidiary to the item.

Item 21 is the stepping stone bridge; see Sheet 12 for the details.

Item 22 is the stairs on the north side of the Art Museum at Pane E Vino.
The steps are deteriorating and will be demoed and replaced. We will be
upgrading the handrail to the handrail that matches the one on Monroe
Street.

Item 23 - Weir box, complete-in-place. Contractor is to go out and look at
the existing; we’re basically building the same weir box, it will just be
moved slightly due to changes in the pond.

Items 25-27 are erosion control items.

Item 30 is the thermoplast crosswalk; there will be a Spec provided in the
addendum for what is to be used there.

Item 38 — 4” sleeves for electrical and irrigation-there is an item for
sleeves; we may need to add a size by the addendum.

Bid Option 1 is the ice rink. It is to complete the ice rink; all the concrete
work is all itemized here. Keith said the concrete there will be 4500 PSI.
This is a critical item from a shrinkage standpoint, so we would prefer
seeing a work reducing agent in the concrete when it is placed. Mark
asked if we were looking at a blue color. Keith said yes.

Bid Option 2 is just the coloring for concrete in Option 1. Adding color to
the interior area and the banding will be what is bid on Option 2;
obviously Option 2 will not be awarded if Option 1 is not awarded. We are
looking at gray banding with a blue interior; we will need a mockup if we
decide to award this option.

Mark asked if the band color was gray. Zach said blue and then a darker
gray is what the rendering shows. Mark rephrased his question and asked
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if we wanted the gray coloring added to the concrete? Zach said yes; it is a
darker gray color then the typical gray concrete.

e Option 3 is the Freedom Monument area. It is shown on Sheet 11. In the
addendum, it will clarify what scope of the area is Option and what is
Base Bid. The flagpole will be relocated and it will need a new
foundation; this will be part of Bid Option 3.

c. When a contractor is new to COH contracts, the standard specifications were
discussed with emphasis on time charges, extra work, materials, etc.

d. State of Alabama classification required was stated: (HS) Highways and
Streets or (MU) Municipal & Utility.

e. There are one hundred and eighty (180) Calendar days to complete project.
(asked during pre-bid meeting if there is any concern that contract cannot be
completed within contract time specified.) Mark said it is pretty aggressive. Zach
said we have a tight deadline and the City is committed to getting their portions done;
we don’t see any issues with the City getting their portions done so Contractor can
fall right in behind them. There are dates in the plans when we anticipate having areas
open for the wall construction. Andy said the first couple of areas that get filled will
be all stone; he said there is only one (1) where the fill won’t be all stone, and that is
in the southern end, and it is being saved to put concrete demo in.

Anticipated Council Meeting: August 11, 2016
Anticipated NTP: any date between August 12 and August 26, 2016
Looking at being ready to start construction and closing the park on
August 29.

f. Included whether construction trailer is required and whether as-builts are
required.

There is no construction trailer required for this project. We will hold the weekly
construction meetings in the conference room on the second floor of the Public
Services Building.

g. Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following:

46. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all
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connections; and he shall bear the cost of all extra work in erection caused by errors
in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material
before the shop drawings have been approved. Any material that the Contractor
orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes. Any
acceptance of change by the Owner does not constitute a change to the contract
unless that change has been approved and directed in writing per change order.
Compensation for preparing and furnishing all shop and working drawings shall be
included in the contract unit prices for the various pay items of work.

12. Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The method of
payment for traffic control was discussed and clearly understood.

Traffic control plan will be the responsibility of the Contractor. The Traffic Control Plan
shall be compliant with the latest edition of the MUTCD. Traffic control items are
included in the base bid.

13. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the Engineer. (Dense
graded Base is no longer an acceptable means of traffic control within existing roadway
cuts.)

14. Any subcontractors present were given the opportunity to ask questions or
discuss items with which they are concerned. The Prime Contractor should be advised
that no work by a subcontractor will be permitted unless approved by contract or in
writing. Attachment “D” — “Subcontractor’s Listing” in the Supplement to General
Requirements for Construction of Public Improvements, City of Huntsville, Alabama has
been revised and bidders are advised to pay special attention to the text and instructions
listed on the attachment. Contractor shall keep the “Subcontractor’s Listing” updated
throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the
Contractor.

15. Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental agreement
for the equipment and carry personnel performing such work on his/her labor payroll.
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16. Asked if there are any further questions.

Q:

A
Q:
A:

>R

PR B

R 2R

The culvert coming underneath the street shows existing 12x4 that is
connected with a 6x4.
It is a double.

Where are the handrails going?
At the museum stairway, will be replacing along the backside of Pane E
Vino.

What about the top of the culvert?
There are no handrails at the top of the culvert; we will look at that and if
it is needed, it will be addressed in the addendum.

Contractor is responsible for erosion control; what about the other City
Departments that will be coming in and out doing the majority of the fill,
will Contractor be responsible for that?

Public Works will take care of cleaning the streets in-house.

What Redi-Rock stone is being put in? What is the size?
Size of the rock will be addressed in the addendum.

Detail shows one (1) block high on the rock; how many blocks will be put
in?

There will be some that will be two (2)-around the culvert because it is a
little taller. Andy said you can see it on the grading plan; the spot
elevations go up around the wall. He said it will be two (2) blocks high
right at the culvert as there is a slight transition there.

The intent is to drop, will put in stone and dump out the water without
having to dewater. The level of the stone will be right at where the gray
stone should be, will be right at water level or just below it.

It will be about 6” below the final water elevation. The water will be close
to where the pad that the blocks are sitting on is. We’re trying to drop the
water 18” and it will be 6” exposed during construction, then we put the
weir back in and the water comes up.

The stepping stones say cast stones, do you want limestone?
They are cast-in-place with chamfer edges to look like the limestone.

Where is the limestone going?
On Monroe Street-like the ones that are by the Embassy, they are the same
design.
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Do they have dowels shooting into the bottom?
Yes.

In the dirt?
No, there is a footing across it.

Can Contractors get clarification on the retaining wall footing?
It is the typical 2-4’ retaining wall with bars stubbed out of the top.

Which sheets were omitted?
It is shown on the sheet index, but Sheets 14, 17, and 19 are omitted.

Are nosings required on all the steps going down?

The stairs by the bridge just have a chamfer on, there is no nosing. By the
restaurant there is, but not on the ones on the south side of the J; apanese
bridge.

On the weir box, the intent is to go in and drop the water 18”, reconstruct
the weir box and keep it low?

The intent was to remove the box and use the pipes as the control until the
new weir box is put in place. The inverts of the existing 30s are 24-25”
below the normal pool; if you just pull the box off and leave the 30s there
and put some type of 12” dam across the bottom of them, that will keep
the water 18” below its current elevation.

Facilities is taking all of the lights out, so the park will go dark at night?
Yes.

Are temporary lights part of the Contract?
No, the park should be fenced at that point.

Will Contractor be responsible for the conduit underneath the sidewalk?
Yes. We will try to identify those during construction. Will get some sizes
for them, but it will just be under the Contractor’s plaza area and
sidewalks where we install those.

Number and size of the conduit?

Will issue the sizes in the addendum; we do not have defined locations at
this point. The conduit under the Public Works section of the sidewalk
will be installed by Public Works. -

On Sheet 8-Demo, it is noted that streetlights are being relocated by
Facilities; is there anything else to be demoed?



Add 1 - Pg 12 of 36 - 08/11/16

A: The streetlights should all be gone and out of the way by the time the
Contractor needs access to the area. If a conflict is noted during
construction, please notify Project Engineer.

The park will be closed first and Facilities will go in and disconnect all power and
remove all the electrical that they want to retain; the rest of it will be demoed out.
All the electrical going back in the park will be brand new. They will abandon a
lot of the electrical in place. All the underground electrical will be abandoned.
The only issue that is electrically to be worked out is there is some primary power
that runs through the middle of the park and it powers the weather siren and
powers some of the street lighting on Williams running towards the library; they
will be moving that primary power a little bit. They may power that with a
generator temporarily.

Q: Will the Redi-Rock be delivered on site?
A: It will come from the factory to the job site; there will be a laydown area
designated.

Who coordinates the shipping?
Zach will coordinate the shipping.

R

Contractors usually only get one (1) truck a day, and this schedule it is
pretty aggressive. Zach said we have already purchase ordered the blocks
and they’re already manufacturing them. We can start getting loads
shipped as soon as we have a clear lay down area.

Number of blocks?
Under 700 blocks.

Who is responsible for the bell tower?
Those will be relocated under a separate contract.

Will there be any pedestrian maintenance type items that the Contractor
has to provide for? Any signage that is required?

There may be a couple of signs required. Where the fence corners will be,
it is generally located at a crosswalk, so it will be minimal if anything.
Any signs that are required will be paid for under Construction Sign item.

R PR PO

17.  All questions will be answered and all clarifications made by addendum. All

addenda are sent via email to those bidders who attend and have si ed in at the

re-bid meeting. Although a response to the email is optional, it is mandatory that
the bidders acknowledge the receipt of each addendum, whether received via email
or by downloading from the Engineering Department’s website. on Attachment “C”
included in the Specifications. Acknowledgement of receipt of addenda is mandatory
using Attachment “C” and must be submitted with bid package. Failure to do so shall be
cause for rejection of the bid.
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Last day for questions concerning this project before the bid will be July 21, 2016 , until
3:00 p.m._via fax (256) 427-5325 or email to: mary.dolberry@huntsvilleal.gov.

Response to contractor questions will be July 22, 2016 until 5:00 p.m.

Bids open: July 28, 2016 at 10:00 a.m. in the 1st Floor Conference Room, 320

Fountain Circle, Huntsville, AL. All bids must be SEALED before submittal at the bid
opening. Any bids received that are not sealed will be immediately rejected.

The pre-bid notes and all addenda shall become a part of the contract documents.

The meeting was adjourned.
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HUNTSVILLE

Kathy Martin, P.E. Urban Development Department

Cig %icgtf;eer Engineering Division
BIG SPRING PARK SEAWALL STABILIZATION
Project No. 65-15-DR05
July 22,2016
Addendum #2
CLARIFICATIONS

Bid Item 15 & 19 Notes:
- Redi-Rock will be delivered to the site-accepted and unioaded by City forces.

- Capping stones will require cutting to fit radius of pond.
- Bottom blocks may require cutting at end of runs or where drainage pipes connect through wall.

- Where drainage pipes connect through wall, pipe shall be cut off to face of wall and a concrete
collar poured. The collar shall be the height and thickness of the base block and a width 6” wider

than outer shell of pipe.

- Cost of the collar will be paid for as Minor Structure Concrete (Bid Item #19) in cubic yards used.
Cost of cutting pipe will be a subsidiary obligation to Minor Structure Concrete.

- The wall will require approximately 630 middle blocks without domes, 22 middle biocks with
domes for the 2 block height section around culvert, and 630 cap stones.

- Specs for Redi-Rock blocks are attached to this Addendum.

Addenda will only be emailed to those bidders who attend and have signed in at the pre-
bid meeting. All addenda, as well as other project information, are available for

downloading on_Engineering’s website at www.huntsvilleal.gov/engineering/bidlist.
Acknowledgement of receipt/download from website of addenda is _mandatory using
Attachment “C” located in the Specifications and attachment must be submitted with bid
package. Failure to do so shall be cause for rejection of the bid. It is the responsibility

of all bidders to refer to the website for any updates. The attached pre-bid meeting

minutes, all addenda and attachments for the above-referenced project will become part
of the contract documents.

Attachments: Redi-Rock Specs

END OF ADDENDUM #2

The Star of Alabama

P. O. Box 308 - Huntsville, AL 358040308 + Phone 256427-5300 - FAX 256-427-5325
www.huntsvilleal.gov
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The Red|-Rock 28" (710mm) Retaining wall blocks are machine-placed, wet-cast, precast modular biock units manufactured from first-purpose,
non-reconstituted concrete and intended for use in the construction of dry-stacked modular retaining wall systems. The biock units are
manufactured from structural-grade concrete mixes in accordance with ASTM C94 or ASTM C685 that produce a finished unit with excellent
resistance to freeze-thaw, deicing chemical exposure, and submerged conditions in both fresh water and salt water applications. All Redi-Rock
Retaining wall products are manufactured and distributed through an intemational network of individually-owned, licensed precast concrete

manufacturers.

DIMENSIONAL PROPERTIES

DIMENSIONS " TOP MIDDLE BOTTOM HALF TOP HALF MIDDLE HALF BOTTOM
HEIGHT (FRONT OF BLOCK) 18+ ¥ (457 £5) | 182 ¥g(457£5) | 181 ¥s(457+5) | 18+ ¥s(457£5) | 18+ ¥s(457£5) | 181 ¥q (457 £ 5)
HEIGHT (BACK OF BLOCK) 13+%5(33045) | 182 ¥ (457£5) | 18+Hs(45725) | 13:%5(330+5) | 181 Hs(45715) | 18+ ¥ (4571 5)
LENGTH (FRONT OF BLOCK) 6% ¥ (11721 13) 22'¥ g+ % (579 £ 6)

LENGTH (BACK OF BLOCK) 40+ (1016 £ 13) 16 % £ ¥ (427 £ 6)

WIDTH 22 %+ % (5751 13) FORM LINE TO BACK OF BLOCK AND  +5 3 (136) FACE TEXTURE

CONCRETE VOLUME TOP MIDDLE BOTTOM HALF TOP HALF MIDDLE HALF BOTTOM
LIMESTONE/COBBLESTONE FACE | 18.57 ft® (0.243 m®) |+11.28 fi° (0.319 m3)|+12.19 f* (0.345 m®)] +4.01 f® (0.113 m®) | £5.23 f* (0.148 m®) | 15.66 ft* (0.160 m?)
LEDGESTONE FACE 48.07 3 (0.229 m®) 1+10.78 ft® (0.305 m®)|+11.70 ft® (0.331 m®)| +3.76 ft* (0.106 m?) | +4.98 f® (0.141 m*) | 15.41 i (0.153 m%)
SHIPPING/HANDLING WEIGHT @ TOP MIDDLE BOTTOM HALF TOP HALF MIDDLE HALF BOTTOM

LIMESTONE/COBBLESTONE FACE

£ 1229 Ib (557 kg)

+ 1613 |b (732 kg)

+ 1744 |b (791 kg)

+573 Ib (260 kg)

+748 Ib (339 kg)

+809 Ib (367 kg)

LEDGESTONE FACE

+ 1158 Ib (525 kg)

+ 1542 |b (699 kg)

+1672 b (758 kg)

538 |b (244 kg)

+713 b (323 kg)

+ 774 1b (351 kg)

() Al dimensions are inches (mm).

@ waeight shown is based on an assumed concrete unit weight of 143 Ib/ft 3 (2291 kg/m?). Actual weights will vary.

CONCRETE MIX PROPERTIES @

FREEZE THAW MINIMUM 28 DAY MAXIMUM WATER ~ NOMINAL MAXIMUM  AGGREGATE CLASS AIR CONTENT ™

EXPOSURE CLASS ¥ COMPRESSIVE STRENGTH ©  CEMENT RATIO AGGREGATE SIZE DESIGNATION ®
MODERATE 4,000 psi (27.6 MPa) 0.45 1 inch (25 mm) M 4.5% +1.5%
SEVERE 4,000 psi (27.6 MPa) 0.45 1 inch (25 mm) 3s 6.0% + 1.5%
VERY SEVERE 4,500 psi (30.0 MPa) 0.40 1 inch (25 mm) 48 6.0% £ 1.5%
MAXIMUM WATER-SOLUBLE CHLORIDE {ON (C1 ) CONTENT IN CONCRETE, PERCENT BY WEIGHT OF CEMENT ©® 0.015
MAXIMUM CHLORIDE AS CI- CONCENTRATION IN MIXING WATER, PARTS PER MILLION 1000
MAXIMUM PERCENTAGE OF TOTAL CEMENTITIOUS MATERIALS BY WEIGHT © (VERY SEVERE EXPOSURE CLASS ONLY)
FLY ASH OR OTHER POZZOLANS CONFORMING TO ASTM C618 25
SLAG CONFORMING TO ASTM C989 50
SILICA FUME CONFORMING TO ASTM C1240 10
TOTAL OF FLY ASH OR OTHER POZZOLANS, SLAG, AND SILICA FUME 50
TOTAL OF FLY ASH OR OTHER POZZOLANS AND SILICA FUME 19 35

@ Concrete mix properties are in general accordance with ACI 318 durability requirements. Research has shown that concrete manufactured to these standards
demonstrates good durability and performance. When these requirements are followed, specific freeze-thaw testing of the concrete is typically NOT required.

) Exposure class is as described in ACI 318. “MODERATE" describes concrete that is exposed to freezing and thawing cycles and occasional exposure to moisture.
“SEVERE" describes concrete that is exposed to freezing and thawing cycles and in continuous contact with moisture. “VERY SEVERE” describes concrete that is
exposed to freezing and thawing cycles and in continuous contact with moisture and exposed to deicing chemicals. Exposure class should be specified by
owner/purchaser prior to order placement. Longer lead times may be required for block units manufactured for “severe” and “very severe™ exposure classes.

®) Test method ASTM C38.

® Defined in ASTM C33 Table 3 Limits for Deleterious Substances and Physical Property Requirements of Coarse Aggregate for Concrete.

™ Test method ASTM C231.

® Test method ASTM C1218 at age between 28 and 42 days.
®) The total cementitious material also includes ASTM C150, C595, C845, and C1157 cement. The maximum percentages shall include:
(a) Fly ash or other pozzolans in type IP, blended cement, ASTM C595, or ASTM C1157.
(b) Slag used in the manufacture of an IS blended cement, ASTM C585, or ASTM C1157.
{c) Silica fume, ASTM C1240, present in a blended cement.
"9 Fly ash or other pozzolans and silica fume shall constitute no more than 25 and 10 percent, respectively, of the total weight of the cementitious materials.
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PRODUCT DATA SHEETS

DESIGN PROPERTIES
HORIZONTAL SETBACK / WALL FACE BATTER OPTIONS BLOCK TO BLOCK INTERFACE SHEAR (2

10 inch (254 mm) KNOB 1 % inch (41 mm) PER BLOCK COURSE (5.2° BATTER) V =6,061 + N tan 44° < 11,276 |b/ft (88.4 + N tan 44° < 164.5 kN/m)

7% inch (190 mm) KNOB | 3 inch (10 mm) PER BLOCK COURSE (1.2° BATTER) V=1,178 + N tan 54° 5 10,870 Ib/ft (17.2 + N tan 54° < 160.1 kN/m)

6% inch (171 mm)KNOB | NO SETBACK (NO BATTER) (") V=1,178 + N tan 54° < 10,870 [b/ft (17.2 + N tan 54° < 160.1 kN/m)
INFILLED UNIT WEIGHT FOR WALL STABILITY CALCULATIONS ('3

LIMESTONE / COBBLESTONE BLOCKS 127 b/ (2082 kg/m®)

LEDGESTONE BLOCKS 122 Ibfft® (1954 kN/m3)

MINIMUM CONSTRUCTION RADIUS (4

CONCAVE CURVE 14 ft6in (4.42 m)

CONVEX CURVE 14ft6in (4.42 m)

") gpecial cansideration should be given to the design of vertical retaining walls subject to active lateral earth pressure.

112) values based on full scale testing performed in October 2011. Copies of the full test reports are available at www.redi-rock.com.

(3 The infilled unit weights shown here are based on an assumed concrete unit weight of 143 Ib/tt 2 (2291 ka/m3) and an assumed soll unit weight of 100 Ib/ft3
(1602 kN/m®). They are reference values. Several factors can cause the unit weights of both concrete and infill soil to vary. The designer should use sound
engineering judgement when assigning an infilled unit weight value for analysis.

{1 The minimum construction radius stated is applicable o both concave and convex curved retaining wall sections. Increases to this minimum radius are required to
account for wall batter. Special consideration should be given to block selection, facing batter, and wall height when selecting the minimum radius for the final wall
alignment.

LENGTH (BACK) LENGTH (BACK)
HEIGHT (BACK) HEIGHT (BACK)
HEIGHT
(FRONT) HEIGHT
(FRONT)

LENGTH \>
(FRONT) TS« WioTH (FoRwM LENGTH ) WIDTH (FORM

LINE TO BACK) (FRONT) LINE TO BACK)

WIDTH (FACE WIDTH (FACE
TOP TEXTURE) HALF TOP  1extuRe)

HALF MIDDLE

BOTTOM HALF BOTTOM
Revised 032315
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1 (PC) Retaining Bloc

I r

Cor

1 ¢ ® "
1030 mm) Post

N~
— 3 Y LA

Redl-R O 8 .7':;

SR
KS |

The Redi-Rock 28" (710mm) & 41" (1030mm) Positive Connection retaining wall biocks are machine-placed, wet-cast, precast modular block units
manufactured from first-purpose, non-reconstituted concrete and intended for constructing dry-stacked modular retaining wall systems. The block
units are manufactured from structural-grade concrete mixes in accordance with ASTM C94 or ASTM C685 that produce a finished unit with
excellent resistance to freeze-thaw, deicing chemical exposure, and submerged conditions in both fresh water and salt water applications. All

Redi-Rock Retaining wall products are manufactured and distributed through an intemational network of individually-owned, licensed precast

concrete manufacturers.

DIMENSIONAL PROPERTIES

DIMENSIONS ! TOP-28"(710)  MIDDLE - 28" (710) BOTTOM - 28" (710)| TOP - 41" (1030) MIDDLE - 41" (1030) BOTTOM - 41" (1030
HEIGHT (FRONT OF BLOCK) 18 ¥ (457£5) | 18:¥g(45715) | 18+ ¥ (457£5) | 18+ ¥g (457 +5) | 18+ % (457 £5) | 18+ ¥ (457 £ 5)
HEIGHT (BACK OF BLOCK) 13+%(33045) | 18+¥s(@57£5) | 18+¥%s(457+5) | 13:%g(3305) | 181 ¥e(457£5) | 18+¥5 (457 ¢ 5)
LENGTH (FRONT OF BLOCK) 46% 1% (11721 13) 46 % 3% (11721 13)

LENGTH (BACK OF BLOCK) 40 % (1016 £ 13) 36 %" £ (930  13)

VWIDTH 22% £ % (575 1 13) PLUS 5 % (136) FACE TEXTURE 35% 135 (892 £ 13) PLUS 5 % (136) FACE TEXTURE
CONCRETE VOLUME TOP-28"(710) MIDDLE - 28" (710) BOTTOM - 28" (710) | TOP - 41" (1030) MIDDLE - 41" (1030) BOTTOM - 41" (1030
LIMESTONE/COBBLESTONE FACE| £6.16 ft* (0.231 m%)| £10.62 ft* (0.301 m%)| £11.34 ft* (0.321 m?)|+11.38 f* (0.322 m?)[£15.19 ft* (0.430 m?)+15.92 ft* (0.451 m*,
LEDGESTONE FACE +7.67 ft (0.217 m%)] £10.12 ft® (0.287 m®)| £10.85 ft° (0.307 m?)|+10.88 ft* (0.308 m?)|+14.69 ft* (0.416 m®)[£15.42 ft> (0.437 m?),
SHIPPING/HANDLING WEIGHT @ | TOP-28"(710) MIDDLE - 28" (710) BOTTOM - 28" (710) | TOP - 41" (1030) MIDDLE - 41" (1030) BOTTOM - 41" (1030}
LIMESTONE/COBBLESTONE FACE| + 1167 Ib (529 kg) | +15181b (689 kg) | %16221b (736 kg) | + 1627 Ib (738 kg) | £21721b (985 kg) |+ 2276 Ib (1032 kg)
LEDGESTONE FACE +1096 |b (497 kg) | + 14471b (656 kg) | + 15511b (703 kg) | % 1556 Ib (706 kg) | +2101 Ib (853 kg) |+ 2205 Ib (1000 kg)

) All dimensions are inches (mm).
3 Weight shown is based on an assumed concrete unit weight of 143 Ib/ft 3 (2291 kg/m®). Actual weights will vary.

CONCRETE MIX PROPERTIES ©

FREEZE THAW MINIMUM 28 DAY MAXIMUM WATER ~ NOMINAL MAXIMUM  AGGREGATE CLASS AR CONTERNTD

EXPOSURE CLASS ¥ COMPRESSIVE STRENGTH ¥  CEMENT RATIO AGGREGATE SIZE DESIGNATION ©
MODERATE 4,000 psi (27.6 MPa) 0.45 1 inch (25 mm) M 4.5% £ 1.5%
SEVERE 4,000 psi (27.6 MPa) 0.45 1 inch (25 mm) 3s 6.0%  1.5%
VERY SEVERE 4,500 psi (30.0 MPa) 0.40 1 inch (25 mm) 4s 6.0% % 1.5%
MAXIMUM WATER-SOLUBLE CHLORIDE ION (C1") CONTENT IN CONCRETE, PERCENT BY WEIGHT OF CEMENT © 0.015
MAXIMUM CHLORIDE AS CI" CONCENTRATION IN MIXING WATER, PARTS PER MILLION 1000
MAXIMUM PERCENTAGE OF TOTAL CEMENTITIOUS MATERIALS BY WEIGHT © 'Y (VERY SEVERE EXPOSURE CLASS ONLY)
FLY ASH OR OTHER POZZOLANS CONFORMING TO ASTM C618 25
SLAG CONFORMING TO ASTM C989 50
SILICA FUME CONFORMING TO ASTM C1240 10
TOTAL OF FLY ASH OR OTHER POZZOLANS, SLAG, AND SILICA FUME (10 50
TOTAL OF FLY ASH OR OTHER POZZOLANS AND SILICA FUME (19 35
ALKALI-AGGREGATE REACTIVITY MITIGATION PER ACI 201

3 Concrete mix properties are in general accordance with ACI 318 durability requirements. Research has shown that concrete manufactured to these standards
demonstrates good durability and performance. When these requirements are followed, specific freeze-thaw testing of the concrete is typically NOT required.
) Exposure class is as described in ACI 318. "MODERATE"” describes concrete that is exposed to freezing and thawing cycles and occasional exposure to moisture.
“SEVERE" describes concrete that is exposed to freezing and thawing cycles and in continuous contact with moisture. “VERY SEVERE" describes concrete that is
exposed to freezing and thawing cycles and in continuous contact with moisture and exposed to deicing chemicals. Exposure class should be specified by
owner/purchaser prior to order placement. Longer lead times may be required for block units manufactured for “severe” and “very severe® exposure classes.
5} Test method ASTM C38,
®) Defined in ASTM C33 Table 3 Limits for Deleterious Substances and Physical Property Requirements of Coarse Aggregate for Concrete.
) Test method ASTM C231.
®) Test method ASTM C1218 at age between 28 and 42 days.
'® The total cementitious material also includes ASTM €150, C595, C845, and C1157 cement. The maximum percentages shali include:

(a) Fly ash or other pozzolans in type IP, blended cement, ASTM C595, or ASTM C1157.

{b) Slag used in the manufacture of an IS blended cement, ASTM C595, or ASTM C1157.

(c) Sitica fume. ASTM C1240, present in a blended cement.
{19 Eiy ash or other pozzolans and silica fume shall constitute no more than 25 and 10 percent, respectively, of the total weight of the cementitious materials.
11 prescriptive limits shown may be waived for concrete mixes that demonstrate excellent freeze/thaw durability in a detailed and current testing program.
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DESIGN PROPERTIES

HORIZONTAL SETBACK / WALL FACE BATTER OPTIONS BLOCK TO BLOCK INTERFACE SHEAR ('¥

10 inch (254 mm) KNOB 1 % inch (41 mm) PER BLOCK COURSE (5.2° BATTER) V =6,061 + N tan 44° < 11,276 Ib/ft (88.4 + N tan 44" < 164.5 kN/m)

7 Y% inch (190 mm) KNOB | % inch (10 mm) PER BLOCK COURSE (1.2° BATTER) V =1,178 + N tan 54° < 10,970 Ib/ft (17.2 + N tan 54° < 160.1 kN/m)
6 ¥% inch (171 mm) KNOB | NO SETBACK (NO BATTER) '@ V =1,178 + N tan 54° < 10,970 Ib/ft (17.2 + N tan 54° < 160.1 kN/m)
INFILLED UNIT WEIGHT FOR WALL STABILITY CALCULATIONS (' | 28" (710) POSITIVE CONNECTION UNIT | 417 (1030) POSITIVE CONNECTION UNIT

LIMESTONE / COBBLESTONE BLOCKS 125 IbA® (2000 kg/m?) 128 Ib/E (2018 kg/m?)

LEDGESTONE BLOCKS 120 Ibt (1921 kg/m®) 123 It (1970 kg/m3)

MINIMUM CONSTRUCTION RADIUS %
CONCAVE CURVE 14 ft8in(4.42m)
CONVEX CURVE 14 ft6in (4.42 m)

12) gpecial consideration should be given to the design of vertical retaining walls subject to active lateral earth pressure.
(13 values based on full scale testing performed in October 2011. Copies of the full test reports are available at www.redi-rock.com.

{14 The infilled unit weights shown here are based on an assumed concrete unit weight of 143 1b/ft 2 (2291 kg/m?) and an assumed soil unit weight of 100 Ibft3
(1602 kg/m®). They are reference values. Several factors can cause the unit weights of both concrete and infill soil to vary. The designer should use sound
engineering judgement when assigning an infilled unit weight value for analysis.

(18) The minimum construction radius stated is applicable to both concave and convex curved retaining wall sections. Increases to this minimum radius are required to
account for wall batter, Special consideration should be given to block selection, facing batter, and wall height when selecting the minimum radius for the final wall
alignment.

HEIGHT

Fi FOP*“
i 7 o S anc
WIDTH (FACE TEXTURE> WIDTI)-| (FACE TEXTURE> “\“;NE‘OB
28" (710 mm) TOP 41" (1030 mm) TOP
28" (710 mm) MIDDLE 41" (1030 mm) MIDDLE
28" (710 mm) BOTTOM 41" (1030 mm) BOTTOM

Revised 032315



Add 2 - Pg 6 of 6 - 08/11/16

Block Welght: 631 Ib (286 kg) Block Weight: 665 Ib (302 kg)
Block Valume: 4.42 2 (0.125 m?) Block Volume: 465 f° (0.132md)

1. Units for dimensions are inches (mm), typical unless noted otherwise. 3. Actual block volumes and weights may vary.
2. Confirm block production with licensed Redi-Rock manufacturer. 4. Weights are based upon a concrete density of 143 Ib/ft® (2291 kg/im®).

— ~ Block Library | BEDFROCK

DATE: 3JUN2015 ACCESSORIES (CAP AND STEP B 08481 US 31 SOUTH, CHARLEVOIX, MI 48720
BHEET: 10of2 FLE: o (886) 222-8400 axt 3010 o engineering@madiock.com
Red-Rock Library 080315.dwg www.redk-rock.com
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HUNTSVILLE

Kathvg\fiarttin, P.E. Urban Development Department
oo Engineering Division

City Engineer
BIG SPRING PARK SEAWALL STABILIZATION
Project No. 65-15-DR05
July 25, 2016

Addendum #3

Attachment “A” is amended as follows:

Replace bid quantities with “replacement”, Attachment “A1”. Please use the revised attachment to submit bid
pricing; all bids must be submitted using Attachment “A1”. Contractors are authorized to download revised
quantities from website and paste to a CD-RW (preferably in a live/flash drive format) which must be submitted
with the original bid packet. In addition, two hard copies must be signed and submitted with original bid packet.
Bid must be submitted from the file (Quantities) provided and downloaded from the City of Huntsville’s website.
Failure to do so may be cause for rejection of bid. The City reserves the right to reject any altered bid resuiting
from altering the bid CD in any manner. Contractors should be mindful of making changes to formatting already
established in column for Bid Unit Price, as it may affect the outcome of their bid. In order to verify calculations
are correct, Contractor may choose to manually multiply those unit costs x bid quantities to ensure extensions are
correct, prior to printing and submitting with bid packet. If a price discrepancy is found on the CD-RW, or the
correct version of bid quantities is not submitted on the CD-RW which corresponds to the printed hard copy, then
printed hard copy prices submitted with original bid documents, with Contractor signature, will prevail. However,
calculations must be accurate and will be verified manuatly.

e Any bidder who designates a change on the outside of the envelope understands that
any deletions or additions designated, bidder must further indicate the particular bid item
relative to the deletion or addition, even if the deletion or addition references to deduct or
add to the Total Base Bid.

QUANTITIES REVISIONS

Delete

3 6 FT PORTABLE CHAIN LINK FENCING WITH MESH PRIVACY SCREEN, TO INCLUDE
MAINTAINED AND RELOCATION AS REQUIRED FOR PHASING, COMPLETE IN PLACE
3500 LF

4.

sy.um

The Star of Alabama
P. O. Box 308 -+ Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256427-5325
www.huntsvilleal.gov
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1-1 ICE RINK PAD - MAIN AREA TO INCLUDE CONNECTED BENCH PADS, 4500 PSI
CONCRETE, COMPLETE IN-PLACE 2055 SY

Delete

33 CONCRETESTEERING STONES-COMPLETEINPLACE 37— S¥
Add
3-3  CONCRETE STEPPING STONES, COMPLETE INPLACE 37  SY
Add

Bid Option No. 4 (Crosswalk Thermoplastic)

4-1 THERMOPLASTIC CROSSWALK MARKINGS, BRICK PATTERN, COMPLETE IN-PLACE
15,000 SF

Clarification

Bid Option No. 4 -
Material for thermoplastic crosswalks shall be Traffic Patterns by Ennis-Flint or approved equivalent. The

specifications for the product are attached. The required pattern and color combination for the marking
will be determined by the Project Engineer but will be standard pattern and color combination. A 2ft by 2ft
mockup application of the selected color and pattern will be required prior to placement on the project.

Addenda will only be emailed to those bidders who attend and have signed in at the pre-
bid meeting. All addenda, as well as other project information, are available for
downloading on Engineering’s website at www.huntsvilleal.gov/engineering/bidlist,
Acknowledgement of receipt/download from website of addenda is mandatory using
Attachment “C” located in the Specifications and attachment must be submitted with bid
package. Failure to do so shall be cause for rejection of the bid. It is the responsibility
of all bidders to refer to the website for any updates. The attached pre-bid meeting
minutes, all addenda and attachments for the above-referenced project will become part

of the contract documents.

Attachments: Revised Quantities-Attachment A1
Specification Interconnected Preformed Thermoplastic Paving Marking Material

END OF ADDENDUM #3
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TrafficPatterns 125 with SA

SPECIFICATION

INTERCONNECTED PREFORMED THERMOPLASTIC PAVEMENT MARKING MATERIAL

1. USE: A durable, pavement overlay marking material suitable for streetscape and traffic calming purposes on public roads and
private properties. The material shall be equally suitable for concrete and asphalt surfaces.

1.1.

1.2,
1.3.

14.

1.5.

1.6.

1.7.

1.8.

1.9.

The material must be a resilient preformed thermoplastic product which contains a minimum of thirty percent (30%)
intermixed anti-skid/anti-slip elements and where the top surface contains anti-skid/anti-slip elements. These anti-
skid/anti-slip elements must have a minimum hardness of 8 (Mohs scale) and meet the following gradation:

Size Gradation Intermix Drop - On
us
Mesh um Retained, % | Passing, % | Retained, % | Passing, %
10 2000 0-10% 90 - 100%
12 1700 5-25% 75 -95%
14 1400 15 - 50% 50 - 85%
16 1180 15 - 50% 50 - 85% 0-5% 95 - 100%
18 1000 10 - 30% 70 - 90% 0-10% 90 - 100%
20 850 0-5% 95 - 100% 5-25% 75 - 95%
25 710 0-2% 98 - 100% 15 - 50% 50 - 85%
30 600 15 - 50% 50 - 85%
35 500 5-25% 75 - 95%
40 425 0-10% 90 - 100%

The material must be resistant to the detrimental effects of motor fuels, antifreeze, lubricants, hydraulic fluids, etc.

The material shall be capable of being applied on bituminous and/or portland cement concrete pavements primarily by the
use of an infrared heater supplied by the material manufacturer. A handheld propane heat torch supplied by the material
manufacturer may be used in isolated areas. The use of a compactor or similar equipment shall not be necessary. The
material must be able to be applied to asphalt and concrete surfaces without preheating the application surface to a specific
temperature. The material must be capable of being affixed to green concrete (concrete that has set but not appreciably
hardened). The material shall not require the portland cement concrete application areas to be cured or dried out.

The material must be capable of conforming to pavement contours, breaks and faults through the action of traffic at
normal pavement temperatures. It shall not be necessary to use a grid template or to make pattern grooves or other
indentations in the asphalt or concrete surface prior to applying the material. It shall not be necessary to inlay the material
in grooves or indentations. It shall not be necessary to heat the pavement or application surface to a specific temperature.

The material is typically supplied in segments measuring 24 in. (61cm) by 24 in. (61cm). The material must be factory
assembled and interconnected with a compatible material, so that it is unnecessary to assemble the individual “brick”
pieces at the jobsite. Certain 24 in. (61cm) by 24 in. (61cm) material segments may be rotated to create additional pattern
options using standard parts.

Interchangeable, patterned borders shall be available in either 8 in. (20cm) or 12 in. (30cm) wide by 24 in. (61cm) long
sizes, to allow flexibility in design options using standard parts.

The material must be able to be applied in temperatures down to 45°F (7.2°C) without any special storage, preheating or
treatment of the material before application.,

The material must be able to be applied to asphalt and concrete surfaces without using a grid template and without
forming a pattern in the pavement substrate. Heating indicators must be evenly distributed on the surface of the material
in order to ensure correct application.

The material must cover the entire application area and be flush across the surface. Once applied, no part of the pavement
surface should be visible in the application area.

2, MANUFACTURING CONTROL AND ISO CERTIFICATION: The manufacturer must be ISO 9001:2008 certified for
design, development and manufacturing of preformed thermoplastic, and provide proof of current certification.

3. MATERIAL: Must be composed of an ester modified rosin impervious to degradation by motor fiels, lubricants, etc. in
conjunction with aggregates, pigments, binders, and anti-skid/anti-slip elements. Pigments and anti-skid/anti-slip elements must
be uniformly distributed throughout the material. The thermoplastic material conforms to AASHTO designation M249, with the
exception of the relevant differences due to the material being supplied in a preformed state, being non-reflective, and potentially
being of a color different from white or yellow.
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3.1.

3.2

3.3.

34.

3.5.

3.6.

3.7.

Pigments:
3.1.1. White: The material shall be manufactured with sufficient titanium dioxide pigment to meet FHWA Docket
No. FHWA-99-6190 Table 5 and Table 6 as revised and corrected.

3.12. Red. Blue, and Yellow: The material shall be manufactured with sufficient pigment to meet FHWA Docket
No. FHWA-99-6190 Table 5 and Table 6 as revised and corrected. The pigment system must not contain heavy
metals nor any carcinogen, as defined in 29 CFR 1910.1200 in amounts exceeding permissible limits as
specified in relevant Federal Regulations.

3.13.  Other Colors: The pigment system must not contain heavy metals nor any carcinogen, as defined in 29 CFR
1910.1200 in amounts exceeding permissible limits as specified in relevant Federal Regulations.

Heating indicators: The top surface of the material shall have regularly spaced indents, These indents shall act as a
visual cue during application that the material has reached a molten state allowing for satisfactory adhesion and
proper embedment of anti-skid/anti-slip elements, and a post-application visual cue that the application procedures
have been followed.

Skid Resistance: The surface of the preformed thermoplastic material shall contain factory applied anti-skid material with
a minimum hardness of 8 (Mohs scale). Upon application the material shall provide a minimum skid resistance value of
60 BPN when tested according to ASTM E 303.

Slip Resistance: The surface of the preformed thermoplastic material shall contain factory applied anti-skid material with
a minimum hardness of 8 (Mohs scale). Upon application the material shall provide 8 minimum static friction of
coefficient of 0.6 when tested according to ASTM C 1028 (wet and dry), and a minimum static coefficient of friction of
0.6 when tested according to ASTM D 2047.

Thickness: The material must be supplied at a minimum thickness of 125 mil (3.18mm).

Environmental Resistance: The material must be resistant to deterioration due to exposure to sunlight, water, salt or
adverse weather conditions and impervious to oil and gasoline.

Interconnected: The material must consist of interconnected individual pieces of preformed thermoplastic pavement
marking material, which through a variety of colors and patterns, make up the desired design. The individual pieces in
each material segment, typically 24 in. (61cm) by 24 in. (61cm), must be factory assembled and interconnected with a
compatible material so that in the field it is not necessary to assemble the individual pieces within a material segment.
Multiple patterned border segment options shall be available in the material in either 8 in. (20cm) or 12 in. (30cm) wide
by 24 in. (61cm) long sizes.

4. APPLICATION:

4.1.

4.2,

4.3.

Manufacturer Certified Applicator Requirement: The material shall be supplied and applied only by an applicator certified
by the material manufacturer. The applicator shall provide proof of current certification before commencing work. The
Certified Applicator shall follow the material manufacturer’s current published application procedures.

Asphalt: The material shall be applied primarily by using an infrared heater supplied by the material manufacturer. A
handheld propane heat torch supplied by the material manufacturer may be used in isolated areas. The material must be
able to be applied at ambient and road temperatures down to 45°F (7.2°C) without any preheating of the pavement to a
specific temperature. A sealer specified and supplied by the material manufacturer must be applied to the substrate prior to
material application to ensure proper adhesion, and to provide bond reinforcement for larger volumes of material. The
sealer must be supplied by the material manufacturer in 300/600ml cartridges along with sealer application supplies. A
thermometer shall not be required during the application process. The pavement shall be clean, dry and free of debris. The
supplier must provide current application instructions to the Certified Applicator.

Portland Cement Concrete: The same application procedure shall be used as described under Section 4.2.

5. PACKAGING: The preformed thermoplastic material shall be placed in protective plastic film with cardboard stiffeners where
necessary to prevent damage in transit. The cartons in which packed shall be non-returnable and shall not exceed 25 in. (64cm) in
length and 25 in. (64cm) in width. Packages shall be labeled for ease of identification. The weight of the individual carton must
not exceed fifty (50) pounds (23kg). A protective film around the box must be applied in order to protect the material from rain or

premature aging,
6. TECHNICAL SERVICES: The successful bidder shall provide technical services as required.
7. PERFORMANCE: The preformed thermoplastic pavement overlay marking material shall meet state specifications and be

approved for use by the appropriate state agency.
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Miller & Miller, Inc., in the amount of ONE MILLION ONE HUNDRED SIXTEEN THOUSAND
SEVEN HUNDRED EIGHTY-THREE AND NO/100 DOLLARS ($1,116,783.00), for Big Spring Park
Seawall Stabilization, Base Bid and Option No. 3, Project No. 65-15-DR0S5, which is being submitted to the
City Council of the City of Huntsville for approval on this the 11th day of August, 2016, has been let in
accordance with Code of Alabama, Title 39 and all other applicable provisions.

]

Kathy Marfln =~ V/

Director of City Engineering
City of Huntsville

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as  the Alabama
Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State
of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shali be responsible for all damages
resulting therefrom.”

Miller & Miller, Inc.

(Company) {
v, B WL e e
(Authorized Representative) Q




